STATEMENT OF WORK
Requisition #: 267157
Title: Technical Peer Review Panel for Vapors Evaluation (SRNL)
| Revision Number: 0
Date: May 29, 2014
Prior SOW or Revision Date: N/A
1.0 Objective:
Washington River Protection Solutions (WRPS) requires the services of Savannah River National
Laboratory (SRNL) to establish and oversee a panel of external experts to examine hazardous

chemical vapors management and related worker protection measures a the U.S. Department of
Energy’s Tank Farms.

2.0  Background/Introduction:
WRPS is evaluating the Tank Farms for chemical vapors as a result of recent incidents that have
occurred with chemical vapors and odors. More than two dozen tank farm workers received
medical attention this spring following apparent exposures to vapors emanating from the waste
storage tanks. WRPS has requested that this new study have an enhanced scope for analysis and
recommendation beyond that of the two previous technical reviews of Hanford tank waste vapor
policies and issues in 2008 and 2010,

3.0  Scope:

The éontractor (SRNL) will lead an Independent Technical Review Team to evaluate the chemical vapors
and odors at the Tank Farms. ' The team will provide recommendations and identify further
enhancements to WRPS programs and practices: :

o Adequacy of current WRPS Industrial Hygiene proéram and related procedures
* Adequacy of Tank Farms vapors technical basis for monitoring and control

¢ Adequacy and effectiveness of prior expert panel recommendations (Sept 2008 and Oct 2010)
and their implementation ‘

* Adequacy of IH instrumentation and analysis used for measuring vapor constituents and
concentrations

* Adequacy of communications with the workforce to ensure clarity and understanding of vapor
events

» Implications of recent vapor exposures on the adequacy of present policies and their
implementation

* Potential improvements in prior recommendations and implementation actions
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4.0

5.0

Adequacy of worker protections, preventative measures, and responses to vapor exposures (for
both immediate and potential chronic and/or fatent health effects)

Assessment of and recommendations regarding newly available or additional technology for
monitoring, preventing and responding to chemical vapor releases, including, as necessary,
reassessment of technologics currently in use, or previously recommended.

Consideration of other engineered controls or equipment to further reduce the potential for
worker exposure to vapors and reduce risk.

Further recommendations regarding collecting and reporting chemical vapor data during waste
disturbing activities, following vapor exposures, and routine monitoring, including the prior
developed technical basis and sampling methodology.

Deliverables:

The contractor (SRNL) shall submit an assessment plan within two weeks of the start date. This
plan should include the following information: 1). Approach for conducting the assessment; 2).
Team members and their qualifications; 3). Listing of the information required to perform the
assessment; 4) Schedule (including site visits) and 5). Cost estimate. The final assessment
report with the results of the assessment along with rccommendations for improvement for the
chemical vapors program shall be submitted no later than Scptember 30, 2014. A draft
assessment report shall be submitted for factual accuracy review only two weeks prior the
submittal of the final report or Scptember 16, 2014, In addition, the assessment team should be
prepared to makes a presentation (s) to WRPS senior management, ORP and to the WRPS
employees also by September 30, 2014.

In support of the work scope established in Section 3.0 above, submittals are listed on the Master
Submittal Register (MSR).

Submittals shall be provided using the TOC Incoming Letter of Transmittal (form A-6005-315).
All transmittal subject headings shall contain, at 2 minimum, the subcontract number, submittal
number, and submittal description.

Submittals shall be provided in electronic format unless available only as a hard copy. Electronic
submittals may be sent to TOCVND(@rl.gov or delivered viaa WRPS designated File Transfer
Protocol (FTP) site. Electronic formats must be non-password protected in one of the following
formats:

Microsoft® Office Compatible

Portable Document Format (PDF)
Tagged Image File Format (TTFF)
Graphics Interchange Format (GIF)

Joint Photographic Experts Group (JPEG)
Windows Media Video (WMYV)

Moving Picture Expert Group (MPEG)
Extensible Markup Language (XML)
HyperText Markup Language (HTML)
Comma Separated Values (CSV)

Text (TXT)

Acceptance Criteria:

Acceptance shall be based on validation by the WRPS POC that the contractor has provided
requested input. Contractor personnel provided under this subcontract shall possess the
qualifications, certifications, and any other attributes required to complete the assigned work.
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The implementation plan must meet established applicable WRPS procedures for control and
review of work products identified in Section 6.1 below. Acceptance shall be based on validation
by thc WRPS POC that the contractor bas resolved and incorporated all reviewer comments.

6.0 Configuration Management and Standards
6.1 Configuration Management Requirements:
New or revised Technical Documents shall be prepared in accordance with TFC-BSM-AD-STD-
02, Editorial Standards for Technical Documents and meet the document release criteria found in
Table 3 of TFC-ENG-DESIGN-C-235, Technical Document Control.
6.2 Applicable Standards

APPLICABLE ENGINEERING CODES AND TOC ENGINEERING STANDARDS & PROCEDURES

Number Title

1. | TFC-BSM-AD-STD-02, Editorial Standards for Technical Documents

2. TEC-ENG-DESIGN-C-25 Technical Document Control

7.0 ESH&Q Requirements
The Contractor shall comply with all Price-Anderson Amendment Act (PAAA) nuclear safety
rules and reporting requirements as determined by its prime contract negotiated with the
Department of Energy

7.1 Quality Assurance Reguirements:

This work scope does not include safety significant system, structure, or component deliverables;
and the scope doces not include any deliverable that will become design input to a safety
significant system, structure, or component.

This scope of work is to provide technical expertise to examine hazardous chemical vapors
management and related worker protection measure at the U.S. Department of Energy’s Tank
Farms. Those quality program requirements that are identified as being applicable to this scope
of work are listed below.

The SRNL program has been reviewed, evaluated, and approved for WRPS through an onsite
audit conducted by Mission Support Alliance/Acquisition Verification Services (MSA-1201714)
and has been added to their Evaluated Supplicr List (ESL). The program applied to this scope of
work shall be equivalent to the following requirements from the American Society of Mechanical
Engineers, NQA-1-2004, Quality Assurance Requirements for Nuclear Facility Applications,
including NQA-1a-2005 and NQA-1b-2007 Addenda, or later version.

T :
. ] . All SpeClﬁc
N - '
QA-1 Criteria : Title Sections Scctions

Part 1, Req. 1 Organization 100 & 300
100, 200,
. 300 (First
Part 1, Req. 2 | Quality Assurance Program paragraph
i only)
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' Part,Req.3 ' Design Control N/A B
- Part |, Req. 4 Procurement Document Control N/A

Part [, Req. 5 ' Instructions, Procedures, and Drawings | X

Partl, Req.6  Document Control 100

Part I, Req. 7 (Sjont_rol of Purchased Itemns and N/A

CIvices

Part 1, Req. 8 Identification and Control of Items N/A

Part [, Req. 9 Control of Processes : N/A

Part ], Req. 10 | Inspection N/A

Part], Req. 11 | Test Control N/A

Part I, Req. 12 gg‘r:it;?rll ::tMeasurmg and Test N/A
! Part I, Req. 13 _ | Handling, Storage, and Shipping N/A
i Part ], Req. 14 InSpeotmn Test, and Operating Status N/A -
| Part I, Req. 15| Control of Nonconforming Jtems N/A

Part ], Req. 16 l Carrective Action X

Part I, Req. 17 ! Quality Assurance Records 100

PartI,Req. 18 | Audits N/A

7.1.1  Supplier Quality Assurance Program:

The Contractor's Quality Assurance Program shall be subject to teview at all times,
mcluding prior to award.

7.1.2  Supplier Quality Assurance Program Changes
The Contractor shall, during the performance of this subcontract, submit proposed
changes 1o their approved quality assurance program to the WRPS Buyer for review and
concurrence prior to impicmentation.

7.1.3 Quality Assurance OQversight

WRPS personnel will co-ordinate with the Contractor to conduct scheduled and periodic
oversight of activities or products associated with this scope of work.

7.14 Applicable ES&H Requirements:
No On Site Work Provisions apply.
8.0 Verification/Hold Points:
There are no specific Verification/Hold Points associated with this scope of work.
9.0 Reserved
10,0 Work L'ocation/Potential Access Requirements:
Primary work location will be 2440 and 2425 Stevens, Richland, WA. In addition, work will also
be performed at the Affiliate’s premises. WRPS will provide the Affiliate with office space with
Hanford Local Area Network (HI.AN) computer and telephone in the Richland office facﬂltlea

when they are on-site.

110  Training:
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12.0

13.0

14.0

15.0

16.0

Assessors will be considered as visitor badged personnel.

All subcontractor staff supporting this task shall complete the following training as needed for
site and facility access:

» Hanford General Employee Training (HGET) Hanford Site Standard
s Tank Operations Contractor Specific HGET

= Tank Farms Environmental Management System (EMS) Overview
¢ Tank Farm Facility Orientation and FEHIC — CBT

Specific training or facility information will be provided on a case by case basis depending on the
sclected locations and access requirements. Overview information on the WRPS Asscssment
Process requirements will be provided at an initial assessment team meeting.

Qualifications:

The contractor shail be knowledgeable of tank farm operations, waste characteristics, and the tank
waste treatment missions at DOE sites. This work requires a bachelor’s degree in a related
engineering or science field, PhD preferred, and 10 years’ experience. Resumes are attached for
those selected to perform this scope of work. Substitutions may be authorized only by the WRPS
POC.

Special Requirements:

There are no special requirements associated with this scope of work.

Hanford Site Access

Hanford site access will be required for this work.

Reporting/Administration:

If applicable, Subcontractor information including reports and other documents shall be submitted
in either hard copy or electronic format as designated by WRPS. If electronic formatted
documents are required, the documents must be viewable using Microsoft ® Windows®,
Microsoft® Office, or Adobe® Acrobat® software.

Workplace Substance Abuse Program Requirements:

A Workplace Substance Abuse Program is not required for this SOW.

WRPS Point of Contact (POC)

Ray Skwarek, (WRPS), 509-372-9117; Raymond_J_Skwarek@rl.gov
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Barnes, Nada

From:
Sent:
To:
Subject:

267157 SOW IEWO
vapors 4-29-20...

Warren, Leigh A

Wednesday, April 30, 2014 8:15 AM
Husa, Susan

267157 SOW IEWO Vapors 4-29-2014




Barnes, Nada

S -
From: Husa, Susan
Sent: Wednesday, April 23, 2014 2:09 PM
To: Skwarek, Raymond J
Subject: Anticipated areas of vapor evaluation

Ray,

As we discussed the initial efforts at SRNL will be to;
1). identify a Program Manager

2). select/identify a team of technical experts

3). develop their lines of inquiry

4). to define information/data requirements

5). to further develop the SOW

The anticipated areas of vapors evaluation for WRPS are listed below without the areas associated with the HPMC:

Anticipated Areas of Vapors Evaluation

The scope of this evaluation will include, but not be limited to evaluation of the following factors:

. [P® [Sept 2008 and Oct 2010)f®)5)

. Kb)(S)

o [(B)5)

o [BX3) worker protections, preventative measures, and responses to vapor exposures {(0)(5)
[(6)(5) ]

.@)

(b)(S) ]
(b))

. [©O®




.‘W)

(bX(S)




Barnes, Nada
L

R PR, —————————
From: Skwarek, Raymond J
Sent: Wednesday, April 23, 2014 5:02 PM
To: McDonald, John A; Wolfley, Clinton T; Kennedy, Edward E
Cc: Husa, Susan
Subject: bullet's of scope of vapors independent technical review team

Please provide your comments and thoughts by mid-morning tomarrow if possible. Thanks.

These are stili draft and subject to change, so | would not distribute these out to others at this time.

Ray

Anticipated Areas of Vapors Evaluation

The scope of this evaluation will include the following factors:

oJ[®)5) Sept 2008 and Oct 2010} [B)5)

» Implications of|[(B)(5) Jvapor exposures|(b)(3)

(b)(5)

» Adequacy of worker protections, preventative measures, and res

R6)

onses to vapor exposures [(b)(5)

(B){(5)




(bX(5)

[®)5




Barnes, Nada

NS — e ]
From: Skwarek, Raymond J
Sent: Thursday, May 01, 2014 4:40 PM
To: - Husa, Susan; Warren, Leigh A
Subject: comments from ORP on IEWO will arrive tomorrow

If you are standing by awaiting the comments, | just found out that they will not be coming over to us unti! tomorrow.

Ray



Barnes, Nada

L R - ]
From: Skwarek, Raymond J

Sent: Wednesday, April 23, 2014 2:27 PM

To: ‘bifl.witmarth@srnt.doe.gov'

Cc: Husa, Susan

Subject: draft of review scope

Bill, as discussed earlier with you, below is a draft scope statement for the independent technical review. We can iterate
on this scope definition, and clarify or include additional activities as needed. | weicome your input, and I'm also still
having a few folks look at it here too. '

We want to get an [EWO going, and have taken steps to start that process. Since it’s probably not feasible to develop a
detailed cost estimate until you've done some work, identified your team, etc., we want to find an approach that lets
you get started. Any suggestions you may have are welcome, and we are working with our ORP responsible manager for
approving the I[EWO as well.

| will speak to you tomorrow.

Ray

Anticipated Areas of Vapors Evaluation

The scope of this evaluation will include the following factors:

o [BX5 fSept 2008 and Oct 2010) [(BX5)

Implications of [(£X5) vapo1(b)(5)

. |(b)(5)

» Adequacy of worker protections, preventative measures, and responses to vapor exposures [(b)(5)
(bX5)

e |(bXS)
(BX(5) This could
1 Q6]

o [BXS)




« [®)3)

o [(bX3)

o [BX5)




Barnes, Nada

From: Skwarek, Raymond )

Sent: Wednesday, April 30, 2014 8:38 AM
TJo: Husa, Susan

Subject: FW.

lust based on a quick look, | noted that the bullet pertaining to communications with workers referred to just “events”.
We expanded that bullet in our last review. | don’t know if there are any other changes we discussed not incorporated.
I did not perform a detailed review. Can you pls double check and make sure we have the correct version.

From: Warren, Leigh A

Sent: Wednesday, April 30, 2014 8:18 AM

To: Chacon, Alyson C

Cc: Warren, Leigh A; Wolfley, Clinton T; Skwarek, Raymond J; Husa, Susan
Subject: FW:

Alyson,

Can you obtain signatures for me on the attached IEWO request form and return to me. 1 have been working with Susan
Husa on this IEWO.

1 will get Steve Durfee's.

Thanks,

LeighArne Warren

Project Subcontract Representative
509-376-2614

=

TEWO for Vapors
Study.pdf

contractor to the United States Department of Energy

From: Husa, Susan

Sent: Wednesday, April 30, 2014 7:57 AM
To: Warren, Leigh A

Subject:

Okay got the CACN

Susan

Contract Compliance Officer
Project Contract Management
509-372-8676

Contractor to the United States Department of Energy



Barnes, Nada

__ R
From: Warren, Leigh A
Sent: Thursday, May 01, 2014 12:35 PM
To: Husa, Susan
Cc: Warren, Leigh A
Subject: Fw:
Susan,

| think it locks good for what little information we have. Did you get the NPJ back from Ray yet?

Leigh Anne

From: Grimm, Nathan A

Sent: Thursday, May 01, 2014 12:13 PM

To: Husa, Susan

Cc: Burt, David L (Dave); Reisenauer, John F; Garrard, Mary M (Melissa); Warren, Leigh A
Subject: RE:

Susan
See if this fits the bill for you. Let me know if you have any revisions that you would like made.

Thanks

NG

Nathan A Grimm@rl.gov

Washington River Protection Solutions

contractor to the United States Department of Energy

From: Husa, Susan

Sent: Wednesday, April 30, 2014 1:32 PM
To: Grimm, Nathan A

Subject:

Nathan,

I need a fair cost estimate done for the IEWO that we are putting in place for Savannah River National Labs. Everything |
know at this point is included in the email message attached. We are thinking that it is reasonable to have a team of 6
consultants for a roughly 4 months pretty much full-time. Probably one trip out here. | have been just working on getting

the IEWO going. | have been told that procurement requires a fair cost estimate.

Give me a call. We are expecting SRNL to prepare an assessment plan along with a schedule and estimate within 2 weeks
of the award.

Susan




Contract Compliance Officer
Project Contract WManagement
509-372-9676

™\ ashingtonriver
protection solutions
Contractor 10 the United States Department of Energy




Earnejs, Nada

—— — —
From: Warren, Leigh A
Sent: Wednesday, Aprit 30, 2014 8:18 AM
To: Chacon, Alyson C
Cc Warren, Leigh A; Wolfley, Clinton T; Skwarek, Raymond J; Husa, Susan
Subject: FW,
Alyson,

Can you obtain signatures for me on the attached IEWO request form and return to me. | have been working with Susan
Husa on this IEWO.

| will get Steve Durfee’s.
Thanks,

Leigh Anne Warrer

Project Subcontract Representative
509-376-2614

IEWO for Vapors
Study.pdf

contractor to the United States Department of Energy

From: Husa, Susan

Sent: Wednesday, April 30, 2014 7:57 AM
To: Warren, Leigh A

Subject:

Okay got the CACN

Susan

Contract Compliance Officer
Project Contract Management
509-372-9676

Contractor to the United States Department of Energy



Barnes, Nada

From:
Sent:
To:

Cc:
Subject:

e e R .

Skwarek, Raymond J

Thursday, April 24, 2014 8:56 AM

Wolfley, Clinton T; McDonald, John A; Greenwell, Roland D

Husa, Susan; Kennedy, Edward E

FW: bullet's of scope of vapors independent technical review team

1 really like all of Ed’s comments. Would like to get any you guys have this morning.

Thanks, Ed. Great comments. When did you become an IH? Be careful, we might just have another job for you here. &

Ray

From: Kennedy, Edward E

Sent: Thursday, April 24, 2014 8:39 AM

To: Skwarek, Raymond ]

Subject: RE: bullet's of scope of vapors independent technical review team

Ray - | have provided some redline comments for your consideration,

Zd Xennedy

Employvee Concerns Program Manager

Safety Conscious Work Environment Coordinator
Washington River Protection Solutions
(509)376-0533, (509 (Cell)

Contractor for the US Department of Energy

From: Skwarek, Raymond )

Sent: Wednesday, April 23, 2014 5.02 PM
To: McDonald, John A; Wolfley, Clinton T; Kennedy, Edward E

Cc: Husa, Susan

Subject: bullet's of scope of vapors independent technical review team

Please provide your comments and thoughts by mid-morning tomorrow if possible. Thanks.

These are still draft and subject to change, so | would not distribute these out to others at this time.

Ray

Anticipated Areas of Vapors Evaluation

The scope of this evaluation will include the following factors:




|(sept 2008 and Oct 2010EX5) |

(bX3)

cl-(b_)(g)

o|B®)3) worker protections, preventative measures, and responses to vapor exposuresl(b)(s)

(bX5)

(bX5)

(b)(5)




Barnes, Nada

L R e—

From:
Sent
To:
Subject:

Can you send this to Bill? Thx.

Ray

From:

Skwarek, Raymond J
Tuesday, May 13, 2014 11:20 AM
Husa, Susan

FW: Can oyu send me a copy of the current SOW. Want to get started on procurements

bill. wilmarth@srnl.doe.gov
Sent: Tuesday, May 13, 2014 6:51 AM

To: Skwarek, Raymond )

Subject: Can oyu send me a copy of the current SOW. Want to get started on procurements




Barnes, Nada

From: Skwarek, Raymond J

Sent: Wednesday, April 23, 2014 4:33 PM

Te: Husa, Susan

Subject: FW: Chemical Vapors Solution Team (CVST)
fyi

From: Olson, Dave

Sent: Wednesday, April 23, 2014 12:00 PM

To: Skwarek, Raymond J

Subject: FW: Chemical Vapors Solution Team (CVST)

FYt— We will need to connect the expert review team to this group somehow.

In talking with Harkins a few minutes ago, he indicated the following.
- Rl already has a contract in place for an independent group to perform periodic assessments of the medical
provider and will announce the next assessment and conduct it concurrent with our vapor assessment in the
Farms.
- ORP has asked HSS to provide independent oversight of our assessment to counteract the likely challenge of
independence ‘

From: Rondorf, Karen M

Sent: Wednesday, April 23, 2014 9:12 AM

To: Alcala, Louis 3; Anderson, Christopher G; Baide, Daniel G (Dan); Beck, John C; Beerman, Amanda L; Bohiman, David
M; Butler, Ralph E; Caldwell, Joyce A; Dobb, Jennifer L; Gallagher, Michael M; Greenwell, Roland D; Kennedy, Edward E;
Killoy, Steven E; Leliefeld, Kenneth W; Luke, Jeffrey J; Martinen, Edgar W; Rock, Sandy; Rass, William E (Bill); Saenz,
Gerrado; Urie, Michael J; Wolfley, Clinton T; Robbert, Michael G (Mike); Gomez, Pedro A; Wutzke, Benny I Ir; Patrick,
David A; Groenig, Kraig A; Airoldi, John H; Stamper, Steve R; Flora, Mark A; Peters, Nanci L; Schmoldt, Michael J;
Rumburg, Brian P; Subramanian, Karthik; Roberts, Mark A; Torres, Alejandro; Otson, Dave; Britton, John C

Cc: Hoover, Randall D; Demiter, Scott M; McDonald, John A; aterreswrps@charter.net; Wolf, Daniel E; Mata, Beth L;
Ennis, Rick A; Urie, Richard L; Clark, Wyatt C

Subject: RE: Chemical Vapors Solution Team (CVST)

Good Morning Everyone,
Please see attached updated Agenda for today’s CVST Meeting.
Thanks,

CYST Agenda
0-+23-2014.dac



Barnes, Nada

ARt R— I
From: Warren, Leigh A
Sent: Tuesday, May 13, 2014 1:41 PM
To: Husa, Susan
Cc: Warren, Leigh A
Subject: FW: IEWO 267157 Vapors revl
Attachments: Vapors SOW Rev 2 (2) Revl.docx

Here is the SOW with watermark. Let me know if | need to make changes to it.

Leigh Anne

From: Warren, Leigh A

Sent: Tuesday, May 13, 2014 11:31 AM
To: Husa, Susan

Subject; FW: IEWO 267157 Vapors revl
Importance: High

Here you go.

From: Wagar, Benjamin A

Sent: Wednesday, May 07, 2014 12:06 PM
To: Wright, Teresa A

Cc: Warren, Leigh A; Husa, Susan
Subject: FW: TEWO 267157 Vapors revl
Importance: High

Hi Teresa,

Attached is the revised SOW for the IEWO regarding the Tank Vapors.

Thank you,
Ben

From: Warren, Leigh A

Sent: Wednesday, May 07, 2014 12:05 PM
To: Wagar, Benjamin A

Cc: Warren, Leigh A; Husa, Susan
Subject: IEWO 267157 Vapors revl
Importance: High

Ben,

Here is the revised SOW that needs to be send to DOE. This has incorporated Kevin Smith’s changes. | have obtain
approvals in Asset Suite for this revision.

it would be greatly appreciated if you would get this to them asap. Please let me know once this is done so we can let

Ray Skwarek know.
1



Thanks,

LeighvArne Wawrresy
Project Subcontract Representative
509-376-2614

contractor to the United States Department of Energy



Barnes, Nada

—— ]
From: Warren, Leigh A
Sent: Wednesday, May 07, 2014 3:26 PM
To: Husa, Susan
Cc Warren, Leigh A
Subject: FW: IEWO 267157 Vapors revl

See Ben's note below on amount. | will fix the amount to be 500K and resend once you give me the go ahead.

Leigh Anne

From: Wagar, Benjamin A

Sent: Wednesday, May 07, 2014 3:25 PM
To: Warren, Leigh A

Subject: RE: IEWO 267157 Vapors revi

ORP is not going to approve the IEWO unless it is $500,000. We will need to get another approval sheet made up that
reflects that amount. Call if you have any questions.

Thank you,

Ben

From: Warren, Leigh A

Sent: Wednesday, May 07, 2014 12:06 PM
To: Wagar, Benjamin A

Subject: RE: IEWO 267157 Vapors revl

Thank you 8en.

From: Wagar, Benjamin A

Sent: Wednesday, May 07, 2014 12:06 PM
To: Wright, Teresa A

Cc: Warren, Leigh A; Husa, Susan
Subject: FW: IEWO 267157 Vapors revl
Importance: High

Hi Teresa,
Attached is the revised SOW for the IEWO regarding the Tank Vapors.
Thank you,

Ben

From: Warren, Leigh A

Sent: Wednesday, May 07, 2014 12:05 PM
To: Wagar, Benjamin A

Cc: Warren, Leigh A; Husa, Susan



Subject: IEWO 267157 Vapors revi
Importance: High

Ben,

Here is the revised SOW that needs to be send to DOE. This has incorporated Kevin Smith’s changes. | have obtain
approvals in Asset Suite for this revision.

It would be greatly appreciated if you would get this to them asap. Please let me know once this is done so we can let
Ray Skwarek know.

Thanks,

Leigh Anne Warren

Project Subcontract Representative
509-376-2614

™ s onriver
el Protectionsoirons

contractor to the United States Department of Energy



BaJrEs, Nada

From: Warren, Leigh A

Sent: Tuesday, May 13, 2014 11:31 AM
To: Husa, Susan

Subject: FW: IEWO 267157 Vapors revl
Attachments: Vapors SOW Rev 2 (2) Revl.docx
Importance: High

Here you go.

From: Wagar, Benjamin A

Sent: Wednesday, May 07, 2014 12:06 PM
To: Wright, Teresa A

Cc: Warren, Leigh A; Husa, Susan
Subject: FW: IEWO 267157 Vapors revl
Importance: High

Hi Teresa,
Attached is the revised SOW for the IEWO regarding the Tank Vapors.
Thank you,

Ben

From: Warren, Leigh A

Sent: Wednesday, May 07, 2014 12:05 PM
To: Wagar, Benjamin A

Cc: Warren, Leigh A; Husa, Susan
Subject: IEWO 267157 Vapors revl
Importance: High

Ben,

Here is the revised SOW that needs to be send to DOE. This has incorporated Kevin Smith’s changes. | have obtain
approvals in Asset Suite for this revision,

It would be greatly appreciated if you would get this to them asap. Please let me know once this is done so we can let
Ray Skwarek know.

Thanks,
Leigh Anwne Wairery
Project Subcontract Representative

509-376-2614

contractor to the United States Department of Energy



Barnes, Nada

—— S
From: Husa, Susan
Sent: Tuesday, May 13, 2014 11:44 AM
To: "bill wilmarth@srnl.doe.gov'
Cc: Skwarek, Raymond J
Subject: FW: IEWO 267157 Vapors revl
Attachments: Vapors SOW Rev 2 {2) Revl.docx
Importance: High
Biil,

Here is the most current copy of the SOW. The mark-ups represent Kevin Smith'’s edits.

Contract Compliance Officer
Project Contract Management
508-372-5676

A washingtonriver
~ff Protectionsoiltions

Contractor to the United States Department of Energy

From: Warren, Leigh A

Sent: Tuesday, May 13, 2014 11:31 AM
To: Husa, Susan

Subject: FW: IEWO 267157 Vapors revl
Importance: High

Here you go.

From: Wagar, Benjamin A

Sent: Wednesday, May 07, 2014 12:06 PM
To: Wright, Teresa A

Cc: Warren, Leigh A; Husa, Susan
Subject: FW: TEWO 267157 Vapors revl
Importance: High

Hi Teresa,
Attached is the revised SOW for the IEWO regarding the Tank Vapors.

Thank you,



Ben

From: Warren, Leigh A

Sent: Wednesday, May 07, 2014 12:05 PM
To: Wagar, Benjamin A

Cc: Warren, Leigh A; Husa, Susan
Subject: IEWO 267157 Vapors revi
Importance: High

Ben,

Here is the revised SOW that needs to be send to DOE. This has incorporated Kevin Smith’s changes. | have obtain
approvals in Asset Suite for this revision.

" It would be greatly appreciated if you would get this to them asap. Please let me know once this is done so we can let
Ray Skwarek know.

Thanks,
LeighAnne Warrvew
Project Subcontract Representative

509-376-2614

contractor to the United States Department of Energy



Barnes, Nada

R
From: Warren, Leigh A
Sent: Wednesday, April 30, 2014 7:23 AM
To: Husa, Susan
Cc Warren, Leigh A
Subject: FW: IEWO SOW review
Susan,

Dave Swanberg said it looked good.

Leigh Anne

From: Swanberg, David J

Sent: Tuesday, April 29, 2014 7:44 PM
To: Warren, Leigh A

Subject: RE: IEWO SOW review

Looks good!

Dave

From: Warren, Leigh A

Sent: Tuesday, April 29, 2014 3:54 PM
To: Swanberg, David J

Cc: Warren, Leigh A

Subject: FW: IEWO SOW review

Not sure if you have time to looks over this IEWO SOW. If so it would be greatly appreciated.
Thanks,

Leigh Anne Warrenw
Project Subcontract Representative
509 376-2614

AR "‘:”.T»"‘I'!V&f

‘ protectionsc.itos

contractor to the United States Department of Energy

From: Husa, Susan

Sent: Tuesday, April 29, 2014 2:39 PM
To: Warren, Leigh A

Cc: Skwarek, Raymond J

Subject:

Leigh Anne,

Here is the template filied out to the best of my ability. | have had Jason and Dale take a look at it and they did not see
anything dramatically wrong at the time they reviewed. | have talked to Steve Durfee and Alyson. | did not talk to Clint.
1



The CACN is in process along with the BCR. It should be available tomorrow | think. Ray may have some additional edits
tomorrow but | think we are close.

Thank you very much for your support in this manner.
Cheers
Susan

Contract Compliance Officer
Project Contract Management
509-372-9676

™. ashingtonriver
protectionsoiitions
Contractor to the United States Department of Energy



Barnes, Nada

L L R
From: Warren, Leigh A

Sent: Wednesday, May 07, 2014 11:33 AM

To: Husa, Susan

Cc: Warren, Leigh A

Subject: FW: IEWO SRNL Vapor SOW approval

Whew. We have everyone now but Leo. | hope to have his shortly.

Leigh Anne

From: Sams, Terry L

Sent: Wednesday, May 07, 2014 11:31 AM

To: Warren, Leigh A; Chacon, Alyson C; Roberson, Dale L; Randles, Jason J; Miskho, Anthony G; Butler, J D {(Dane);
Wolfley, Clinton T; Thompson, Leo E

Cc: Shuford, David H (Dave); Husa, Susan

Subject: RE: JEWO SRNL Vapor SOW approval

1 have reviewed the Jatest version and | concur with the changes.

Terry L. Sams, emp
Manager, Process Engineering Analysis
WRPS Central Engineering

business: 509-376-4653

celt{(b)(6)

g, washingtonriver
& protectionsolutions
contractor to the United States Department of Energy

From: Warren, Leigh A

Sent: Wednesday, May 07, 2014 9:13 AM

To: Chacon, Alyson C; Roberson, Dale L; Randles, Jason J; Sams, Terry L; Miskho, Anthony G; Butler, J D (Dane);
Wolfley, Clinton T, Thompson, Leo E

Cc: Shuford, David H (Dave); Husa, Susan

Subject: RE: IEWO SRNL Vapor SOW approval

Latest copy just in case you need to send e-mail concurrence.

Leigh Anne

From: Warren, Leigh A

Sent: Wednesday, May 07, 2014 9:08 AM

To: Chacon, Alyson C; Roberson, Dale L; Randles, Jason J; Sams, Terry L; Miskho, Anthony G; Butler, J D (Dane);
Wolfley, Clinton T; Thompson, Leo E

Cc: Warten, Leigh A; Shuford, David H (Dave); Husa, Susan

Subject: IEWO SRNL Vapor SOW approval

Importance: High




All,

Changes have been made to the SOW for SRNL Vapor. These are comments from DOE/Kevin Smith. | need you to be able
to approve this in Asset Suite when it comes to you or send me a e-mail concurrence. We want to get this back to DOE
this afternoan. Routing order:

Alyson Chacon

Leigh Anne Warren

Dale Roberson

Jason Randles

Terry Sams for Dave Shuford (Engineering)
Tony Miskho

Dane Butler

Clint Wolfley

leo Thompson

Thanks you once again for your help.

Leigh Anne Wawren

Project Subcontract Representative
509-376 2614

? wAasT naionriver

«aff Protectionsoliions

cantractor to the United States Department of Energy




Barnes, Nada

Pt
From: Warren, Leigh A
Sent: Wednesday, April 30, 2014 9:48 AM
To: Husa, Susan
Subject: Fw: IEWO SRNL Vapors
FYI

From: Butier, J D (Dane)

Sent: Wednesday, April 30, 2014 9:48 AM
To: Warren, Leigh A

Cc: Bachaud, Grant C

Subject: RE: IEWO SRNL Vapors

Leigh Anne,
Couid you please make the following additions/changes;
Section 7.1.4 Applicable ES&H Requirements

On Site Work Provisions apply to this SOW. Preliminary hazard assessment PHA ID: 32 is to be used for general office
duties performed in TOC-controlled office facilities and/or observations/waikthroughs in tank farm non-radiologicat and
radiologically controlled areas, including Contamination Areas (CA) and Radiological Buffer Areas (RBA), requiring a
General (Not a Job Specific) Radiological Work Permit {RWP) only. Observation activities only are allowed; no hands-on
work activities may be performed. No ladder/scaffoiding access is allowed. Prior to performing any other activities, a job
hazard analysis (JHA} must be completed to cover the activities to be performed. The JHA must be approved by a TOC
Safety Representative. :

Section 13.0 Special Requirements under the Hanford Site Access section

For work activities within controlled radiological areas where personnel dosimetry monitoring is required, dosimeters
will be provided to the Contractor employees. Issued dosimeters will be routinely monitored by the Dosimetry office.
The Contractor is responsible to report immediately the loss or damage of any dosimetry to the Company and Dosimetry
office

Thank You,

Dane

From: Warren, Leigh A

Sent: Wednesday, April 30, 2014 9:11 AM

To: Butler, J D (Dane); Miskho, Anthony G; Shuford, David H (Dave}
Cc: Warren, Leigh A .

Subject: IEWO SRNL Vapors

Importance: High

! will be routing in Asset Suite the attached SOW for an IEWO to go to SRNL for a vapors review.



Piease let me know asap if you see any issues. We want to get this over to DOE today. If a change is made to the scope
of work | will let you know asap.

Thank you in advance for your time.

Leigh-Arme Warresw
Project Subcontract Representative
509-376-2614

”M wastnglanriver

i Protectionsoiiions

contractor to the United States Department of Energy



Barnes, Nada

————————
From: Warren, Leigh A
Sent: Wednesday, April 30, 2014 9:48 AM
To: Husa, Susan
Subject: FW: IEWO SRNL Vapors
Fy!

From: Miskho, Anthony G

Sent: Wednesday, April 30, 2014 9:29 AM

To: Warren, Leigh A

Cc: Miskho, Anthony G; Joyner, Jessica A; Shuford, David H (Dave); Butler, ) D (Dane)
Subject: RE: IEWO SRNL Vapors

Leigh:
| approve for Jessica Joyner with one comment. Delete the word hazardous in the opening paragraph

Washington River Protection Solutions (WRPS) requires the services of Savannah River National La boratory
(SRNL) to establish and oversee a panel of external experts to examine hazardeus chemical vapors management
and related worker protection measures a the U.S. Department of Energy’s Tank Farms.

Tony

Environmental Protection

From: Warren, Leigh A

Sent: Wednesday, Aprit 30, 2014 5:11 AM

To: Butler, J D (Dane}; Miskho, Anthony G; Shuford, David H (Dave)
Cc: Warren, Leigh A

Subject: IEWO SRNL Vapors

Importance: High

| will be routing in Asset Suite the attached SOW for an IEWO to go to SRNL for a vapors review.

Please let me know asap if you see any issues. We want to get this over to DOE today. if a change is made to the scope
of work | will let you know asap.

Thank you in advance for your time.

Leigh Anne Wawren

Project Subcontract Representative
509 376-2614

S aghonon river

J protection:: .ions

contractor to the United States Department of Energy




Barnes, Nada

R
From: Skwarek, Raymond J
Sent: Wednesday, April 23, 2014 8:31 AM
To: Husa, Susan
Ce: Thomas, Brian R
Subject: FW: Independent Expert Review of Vapors

This review will be conducted by SRNL. We do not yet have estimates, but I'd like to get a task order or contract in place
with them as soon as we can.

I'm not sure what the process is by which we have SRNL do work for us, but | know we do it frequently. Hopefully the
mechanism is in place and we just need to write up the scope and fund it.

Let's talk later this morning.

Ray

-—-—Qriginal Message——-

From: Olson, Dave

Sent: Wednesday, April 23, 2014 6:03 AM

To: Thomas, Brian R

Cc: Clark, Wyatt C; Basche, Amy D; Simpson, Charles A; Skwarek, Raymond J; Holloway, Jerry N
Subject: independent Expert Review of Vapors

Please have John work with Ray today to get the subcontract in place with SRNL to perform an independent expert
review of our chemical vapor management program. Ray has the details we would like it to officially start next Monday.
We discussed with them last night and they have a leader ready to go. Ray has a first pass at a statement if work. ORP is
fully on board. The funds and budget would come out of ESHQ, programs.

- Dave Olson



Barnes, Naﬂg

From: Husa, Susan

Sent: Wednesday, April 30, 2014 2:50 PM

To: Skwarek, Raymond J

Cc: Warren, Leigh A

Subject: FW: Noncompetitive procurement justification
Ray,

Please print off and sign the attached PQF as my manager. This was another step that is required for increasing the
dollar amount. The fair cost estimate is underway too.

Susan

From: Husa, Susan

Sent: Wednesday, April 30, 2014 2:20 PM

To: Warren, Leigh A

Subject: Noncompetitive procurement justification

Here you are.

Contract Compliance Officer
Project Contract Management
509-372-9676

s

Non competitve
proaurement jus...

Cantractor to the United States Department of Energy




Barnes, Nada

R _ R N
From: Warren, Leigh A
Sent: : Thursday, May 01, 2014 11:44 AM
To: Husa, Susan

Subject: FW. Re:

From: Husa, Susan

Sent: Wednesday, April 30, 2014 11:11 AM
To: Skwarek, Raymond J

Cc: Simpson, Charles A; Warren, Leigh A
Subject: RE: Re:

Ray,

Okay. Leigh Anne is going to raise the $ amount to $1M. Understand if their estimate comes in lower we will never see
the money again. We will continue routing for approvals since most do not see the $amount. | will see about getting
the BCR adjusted. Could you have Bill give me a name for the estimator to work with so | am ready when they call.

Susan

From: Skwarek, Raymond J

Sent: Wednesday, April 30, 2014 11:04 AM
To: Husa, Susan

Cc: Simpson, Charles A; Warren, Leigh A
Subject: RE: Re:

I think we have to do it. SRNL isn’t going to be able to award contracts for the consultants with only $250K, and that will
be one of the first steps needed to be done. Bill can connect us with someone from SRNL to work with our estimators. |
don’t think it would be too hard to get the info we need.

Charles, do you agree?

Ray

From: Husa, Susan

Sent: Wednesday, April 30, 2014 10:57 AM
To: Skwarek, Raymond J

Cc: Simpson, Charles A; Warren, Leigh A
Subject: RE: Re:

Ray,

I have Dave Burt seeing if he can shake an estimator free to drop everything and perform the fair cost estimate. The
estimator is going to say that the detail in Bill's note is too sketchy to do a real estimate: i.e. no labor rates, no point of
origin for the travel if SRNL is bringing in outside consultants, no detail on number of trips etc. Not sure | can get them
to turn around anything in roughly half a day. It will take some discussion to get them to perform the estimate but at
the end of the day they will.

1



However | think we would be delaying the paperwork going to ORP till tomorrow or Friday. Also, the BCR would have to
be adjusted to a higher value.

Susan

From: Skwarek, Raymond J

Sent: Wednesday, April 30, 2014 10:43 AM
To: Husa, Susan

Cc: Simpson, Charles A

Subject: FW: Re:

Can we up it to $800K or an even $1M without holding things up? or, what other information would we need to make it
a larger number, and how quickly can we obtain that additional information.

Ray
From: bill.wiimarth@srnl.doe.gov :bi
Sent: Wednesday, April 30, 2014 10:38 A

To: Skwarek, Raymond J
Subject: Re: Re:

[ would agree

From: "Skwarek, Raymond J" [Raymond_J_Skwarek@rl.gov]
Sent: 04/30/2014 05:37 PM GMT

To: William (Bill) Wilmarth

Subject: RE: Re:

Sounds like you may need nearly a $1M or slightly less?

From: bil. wilmarth@sml.doe.goy ;
Sent: Wednesday, April 30, 2014 10:32 A
To: Skwarek, Raymond J

Cc: Husa, Susan; sharon.marra@srnl.doe.gov
Subject: Re: Re:

I am assuming I will pull a team of 6 experts. At $250/h, I would need to commit $200k for travel and per diem
for 2.5 weeks of time for the 6 consultants. Just as an example. The consultants will want full commitments for
the entire 4 to 6 month effort

From: "Skwarek, Raymond J" [Raymond J_Skwarek@rl.gov]
Sent: 04/30/2014 05:21 PM GMT

To: William (Bill) Wilmarth

Cc: "Husa, Susan" <Susan Husa@rl.gov>

Subject: RE: Re:



How much do you need? V'l do what | can but on the other hand, we don’t want to delay approval. Any other
suggestions?

Ray

From: bill.wilmarth@srnl.doe.gov :
Sent: Wednesday, April 30, 2014 10:20 AM
To: Skwarek, Raymond J; sharon.marra@sml.doe.gov
Subject: Re:

Not sure that is enough for me to issue contracts for the team members

From: "Skwarek, Raymond J" [Raymond_J_Skwarek@rl.gov]
Sent: 04/30/2014 05:17 PM GMT

To: William (Bill) Wilmarth; Sharon Marra

-Subject: FW:

Here is a copy of the IEWO that’s being routed. | believe our plan is to initially fund this at $240K, recognizing that this
not intended to be an estimate for the review, but isa gopod amount to get you started, and it’s below the $250K
threshold that would require additional cost estimating to be done now, which would be difficult.

Ray

From: Husa, Susan

Sent: Wednesday, April 30, 2014 9:51 AM
To: Skwarek, Raymond J

Subject: RE:

You are correct. Here it is with the communications bullet expanded. Sorry about that.

Susan

From: Skwarek, Raymond )

Sent: Wednesday, April 30, 2014 8:38 AM
To: Husa, Susan

Subject: FW:

Just based on a quick look, | noted that the bullet pertaining to communications with workers referred to just “events”.
We expanded that bullet in our last review. | don’t know if there are any other changes we discussed not incorporated.
1 did not perform a detailed review. Can you pls double check and make sure we have the correct version.

From: Warren, Leigh A

Sent: Wednesday, April 30, 2014 8:18 AM

To: Chacon, Alyson C

Cc: Warren, Leigh A; Wolfiey, Clinton T; Skwarek, Raymond J; Husa, Susan
Subject: FW:

Alyson,




Can you obtain signatures for me on the attached IEWO request form and return to me. ! have been working with Susan
Husa on this [EWO. .

| will get Steve Durfee’s.

Thanks,

Leigh Anne Warren

Project Subcontract Representative
509-376-2614

contractor to the United States Department of Energy

From: Husa, Susan

Sent: Wednesday, April 30, 2014 7:57 AM
To: Warren, Leigh A

Subject:

Okay got the CACN

Susan

Contract Compliance Officer
Project Contract Management
509-372-9676

Contractor to the United States Department of Energy



Can you obtain signatures for me on the attached IEWO request form and return to me. | have been working with Susan
Husa on this IEWO.

| will get Steve Durfee’s.

Thanks,

Leigh Anne Warrew

Project Subcontract Representative
509-376-2614

contractor to the United States Department of Energy

From: Husa, Susan

Sent: Wednesday, April 30, 2014 7:57 AM
To: Warren, Leigh A

Subject:

Okay got the CACN
Susan
Contract Compliance Officer

Project Contract Management
509-372-9676

Contractor to the United States Department of Energy



Barnes, Nada

From: Warren, Leigh A

Sent: Wednesday, April 30, 2014 1:45 PM

To: Wolfley, Clinton T; Skwarek, Raymond J

Cc Warren, Leigh A; Thompson, Leo E; Husa, Susan
Subject: FW: revised IEWO request form

Ray and Clint,

I just talked to Leo Thompson and he is willing to approve in Asset Suite as the final CAM approver since he has enough
dollars authorization for our request. He would just like an e-mail from both of you stating it is ok for him to do so.

" Please send your e-mail concurrence.

Thanks,
Leigh-Arnne Warren

Project Subcontract Representative
509-376-2614

9 washingtonriver
‘ protection solutions

contractor to the United States Department of Energy

From: Wolfley, Clinton T

Sent: Wednesday, Aprii 30, 2014 1:24 PM
To: Warren, Leigh A

Cc: Chacon, Alyson C

Subject: RE: revised IEWO request form

Just went into Asset suite, the amount exceed my authorization approval limit.

clint

From: Warren, Leigh A

Sent: Wednesday, April 30, 2014 1:21 PM

To: Skwarek, Raymond J; Chacon, Alyson C; Wolfley, Clinton T; Durfee, Steven R
Cc: Husa, Susan; Wagar, Benjamin A

Subject: RE: revised IEWO request form

Yes. Alyson said she left is in your inbox.

From: Skwarek, Raymond J

Sent: Wednesday, April 30, 2014 1:20PM

To: Warren, Leigh A; Chacon, Alyson C; Wolfley, Clinton T; Durfee, Steven R
Cc: Husa, Susan; Wagar, Benjamin A

Subject: RE: revised IEWO request form

I approve. Do | need to sign again? thanks.

Ray



From: Warren, Leigh A

Sent: Wednesday, April 30, 2014 11:21 AM

To: Chacon, Alyson C; Skwarek, Raymond J; Wolfiey, Clinton T; Durfee, Steven R
Cc: Warren, Leigh A; Husa, Susan; Wagar, Benjamin A

Subject: revised IEWO request form

Alyson,

Here is the revised IEWO request form for 1M. Can you please obtain signature again on ihis.
Thank you,

Leigh Anne Warren

Project Subcontract Representative
509-376-2614

contractor to the United States Department of Energy



Barnes, Nada

I I
From: Skwarek, Raymond J
Sent: Tuesday, April 29, 2014 11:27 AM
To: Greenwell, Roland D; McDonald, John A
Cec: Husa, Susan
Subject: FW: Scope revision
Attachments: SRNL Vapors Review DRAFT3.docx

| incorporated your comments from your prior responses as | thought appropriate. | added number of them, but also
found some to be too detailed, and some were more like a3 comment, not a scope definition. Thanks for your help.

Here's what we have now. Note that the safety culture was removed from the scope. That will be the biggest change
you see.

This is getting closer the last chance you may have to influence the scope, so please review and offer specific changes or
additions by COB today. Please note that | don’t want to get into much more depth. | want to allow the independent
SRNL team leeway in what they look at and how they do it. Is there anything big that I've overlooked? This has been sent
to SRNL as a draft.

Thx

Ray

From: Husa, Susan
Sent: Tuesday, April 25, 2014 5:11 AM

" To: Skwarek, Raymond ]

Subject: Scope revision
Here you are.

Susan

Contract Compliance Officer

Project Contract Management
509-372-9676

™ ashingtonriver
protectionsolutions
Contractor to the United States Department of Energy



Barnes, Nada

From:

Sent:

To:

Cc:

Subject:
Attachments:

8ill/Sharon:

Skwarek, Raymond J

Tuesday, April 29, 2014 11.00 AM
billwilmarth@srnl.doe.gov; sharon.marra@srnl.doe.gov
Husa, Susan

FW: Scope revision

SRNL Vapors Review DRAFT3.docx

I revised the scope bullets that | sent you previously to take out those items related to safety culture. | expanded just a
bit the bullet on assessing communications with employees, to go beyond just “events”, but also to include more
broadly the "WRPS chemical vapors |H program”.

These bullets do not include anything on the HPMC occupational medical provider scope,

t am open to you guys making suggestions for additions or changes to this scope bullets. Let me know if you have any

changes to suggest.

We are working to get a work order in place with sufficient funding to get you going as quickly as possible. It goes from
DOE to DOE at the sites, so it’s going to take some time, unfortunately. The attachment above is what the scope in the
work order will have. The final cost estimate we have no way of knowing until we finalize the scope, SRNL defines their
team, etc. the plan is that the work order will be replenished ahead of when needed.

Ray

From: Husa, Susan

Sent: Tuesday, April 29, 2014 9:11 AM
To: Skwarek, Raymond ]

Subject: Scope revision

Here you are.
Susan
Contract Compliance Officer

Project Contract Management
509-372-9676

#”® washingtonriver
protectionsolutions
Contractor to the United States Department of Energy

puy



Barnes, Nada

]

From: Skwarek, Raymond J

Sent: Tuesday, May 13, 2014 11:16 AM

To: sharon.marra@srnl.doe.gov

Ce: bill.wilmarth@srnl.doe.gov; Husa, Susan
Subject: FW: SRNL review funding

Sharon, in response to your email, yes, it would be helpful for you to talk to Tom Fletcher. See the e-mail below that |
sent to him yesterday, which captures the information you, bill, and I discussed. | also attempted, without success, to
call Tom on this topic. | am here today and can be involved as needed.

Ray

From: Skwarek, Raymond J

Sent: Monday, May 12, 2014 11:01 AM
To: Harkins, Brian A; Fletcher, Thomas W
Cc: Husa, Susan

Subject: SRNL review funding

Guys:
| tried to call and will continue. Here’s the issue:

We've been informed that ORP desires to fund the IEWO for the SRNL external review at $500K versus the $1M we
requested. Additional funding would be provided later once the team is formed and the detalled review plan developed.
This approach is not very workable due to the procurement of consultants.

The majority of the funding will be used to put independent consultants under contract to perform this work. SRNL
asked the consultants about a partial funding approach. The consultants responded that they need to know up front and
have the entire scope on contract in order to participate. If the initial dollars are reduced, SRNL would be compelled to
either reduce the number of team members or reduce the time and scope of the review. We won’t be able to obtain
these consultants with an incremental funding approach. From a procurement process, SRNL needs the funding in hand
in order to obligate the contracts to the consultants.

We know ORP wants the team with their feet on the ground working very soon. SRNL must get their procurements for a
highly respected team in place. To do this Bill must write the procurements and fully fund his team for the effort to get
through his procurement process. If the concern is that once the money is transferred with an IEWO process, any
unused funding is not returned, | would say | am confident that with the consultants we're getting and the scope of this
review, at least the full $1M will be used.

What can | do to get this moving? Summertime is approaching, and we have a window of opportunity to obtain an
outstanding review team. If things stall, we are at risk of losing some of them.

Ray



Barnes, Nada

— y soammn ——
From: Skwarek, Raymend )
Sent: Wednesday, April 23, 2014 4.28 PM
To: Husa, Susan
Subject: FW: vapors independent review

fyi

From: Skwarek, Raymond )

Sent: Wednesday, Aprit 23, 2014 4:27 PM

To: hill.wil .goyv

Cc: Holloway, Jerry N; sharcn.marra@srnl.doe.gov
Subject: vapors independent review

Bill:
Latest status as of 1600 pacific time.

DOE-ORP and WRPS have had further discussions with DOE-RL. The two DOE’s agreed that an independent review of
the occupational medical provider and the process for vapors related medical evaluations, treatment, return to work
authorizations, and workman’s compensation processes, should also be performed.

DOE-RL has an independent agency who is qualified and on contract to them perform this review, so this part will not be
rolled into the SRNL review as we discussed could be one option. So, the SRNL review scope for DOE-ORP and WRPS will
be consistent with the scope bullets (amended as mutually agreed to) that | provided to you earlier today.

There will be two separate reviews, with the plan for them to be conducted in parallel. Possibly we’lt want to have a
check point to make sure that between the two reviews, all necessary areas are being covered, and none are being
duplicated.

A final bit of new status and information is that DOE-ORP asked us to get a press release out tomorrow to announce that
SRNL will be performing this independent technical review.

Jerry Holloway is our PR manager, and he’s going to make contact with Will Callicut to coordinate. The announcement
may also make mention of the second review of the occupational medical provider’s role, if that can be coaordinated in

time.

FIt talk with you tomorrow AM. Thanks, Bill. Things are moving quickly here, and | really appreciate SRNUs
responsiveness over the past 24 hours.

Once this press announcement is made, SRNL can go ahead and contact the potential members of your technical review
team that participated in the prior 2010 review, and see if you can get them on contract.

Ray Skwarek



Barnes, Nada

RS S R
From: Skwarek, Raymond J
Sent: Friday, May 02, 2014 12:31 PM
To: Husa, Susan
Subject: FW: Vapors SOW
Fyi.
Ray

From: Harkins, Brian A

Sent: Thursday, May 01, 2014 4:51 PM
To: Skwarek, Raymond ]

Subject: Vapors SOW

Ray,

This is what | send Kevin, FYI. | used track changes so you coutd see'my changes. | should have something back from

Vapors SOW Rev 2
(2).docx

him tomorrow morning.



Barnes, Nada

From: billwilmarth@srni.doe.gov
Sent: Thursday, May 08, 2014 1:59 PM
To: Husa, Susan

Subject: Fw: Vapors SOW Rev 2 (2).docx

- Forwarded by Bif} Witmarth/'SRNL/Srs on 05/08/2014 04:58 PM ——

From: Biil WimarthvSRNL/Sre

To: "Skwarek, Reymond J*,

Ce: ™

Date: 05/08/2014 08:22 AM

Subject: Re: Fwd: Vapors SOW Rev 2 (2).docx

A couple of points

Susan is right that we stop at 80%

8 consultants at $300/h for 300h of service plus travel and per diem is on the ~$750k assuming having the
consultant on board of 3 - 4 months
« SRNL costs are on the order of $150 - 200k

From: "Skwarek, Raymond J"

To:

Ce: ™

Date: 05/07/2014 08:08 PM

Subject: Fwd: Vapors SOW Rev 2 (2).docx

Bill can you provide me a sentence or two as to why you need that level of funding needed to get the
consultants under contract. Or, if you can get started effectively with half that amount, please communicate that
back to us.

I'm ready to go to bat for you for the $1M but will want you to help me make the case.

Sent from my iPhone
Ray Skwarek

Begin forwarded message:

From: "Husa, Susan" H l.gov>

Date: May 7, 2014 at 7:09:20 PM EDT

To: "Skwarek, Raymond J" <Raymond J Skwarek@rl.gov>
Cec: "Rutland, Paul L" <Paul_L_Rutland@sl.gov>

Subject: RE: Vapors SOW Rev 2 (2).docx

Ray



ORP is balking at the dollar amount on the IEWO. They will not aliow it to go through at $1M. SRNL’s track record in performing work
within a budget is not good. They hold back 10% just because of the indirect rate adjustments and stop work at 85% spent.

The ORP budget analyst says that she is willing to give them $500K to start. Then when' they turn in their assessment planin 2 weeks
if they need more (which they will) she can relatively quickly increase the dollar amount. She said that she might be able if | give
them our independent Cost estimate showed that they needed more but Tom Fletcher is not necessarily on board with this.

1 told her that the issue was that we had tried to start with a smaller dollar amount to get the work turned on but that SRNL had said

that they could not get their team on board for $240K. Someone needs to talk to 8ill Wilmarth at the Lab and see if he can buy

starting at $500K and then getting additional funding if necessary once he has turned in his plan. Do you want to talk to him or one
(b)(®)f us. Call me on my.cel =" Jwhen you get this | am going down to talk to Paul now.

From: Skwarek, Raymond J

Sent: Wednesday, May 07, 2014 2:46 PM
To: Husa, Susan

Cc: Rutland, Paul L

Subject: Re: Vapors SOW Rev 2 (2).docx

ORP called me a few hours ago and told is to go with what we have, just as | asked you yesterday. Please get it revised, re approved,
and back to ORP as soon as you can. Our responsiveness will be appreciated. Once it's back to ORP, pls notify me in a brief emall and
cc Brian Harkins of ORP. Thanks, guys.

Sent from my iPhone
Ray Skwarek

On May 7, 2014, at 11:41 AM, "Husa, Susan” <Susan_Husa@rl.gov> wrote:
Okay sounds good. It will be routed to Paul to sign off on in your place.

Cheers
Susan

From: Skwarek, Raymond J

Sent: Tuesday, May 06, 2014 9:.34 PM

To: Husa, Susan

Cc: Rutland, Paul L

Subject: Fwd: Vapors SOW Rev 2 (2).docx

Let's incorporate these comments and get it approved and back to ORP. If tom fletcher has other essential comments, we'll do
another cycle. | think that Is unlikely since the comments we have are from Kevin himself, Thx.

Sent from my iPhone
Ray Skwarek

Begin forwarded message:

From: "Harkins, Brian A" <Brian_A Harkins@orp.doe.gov>
Date: May 6, 2014 at 6:42:51 PM EDT

To: "Skwarek, Raymond )" <Raymon kwarek@rl.gov>
Subject: FW: Vapors SOW Rev 2 (2).docx

Ray,

| have been waiting on comments from Tom Fletcher but he has been tied up with other things. Here are my comments. f Tom

2




sends me his t will pass them on. Sorry for the delay.

From: Smith, Kevin W (ORP)

Sent: Sunday, May 04, 2014 7:12 PM

To: Harkins, Brian A

Cc: Fietcher, Thomas W, Dowell, Jonathan A
Subject: Fw: Vapors SOW Rev 2 (2).docx

See beiow.

(6)(8From: Kevip &L —___Fmith [mailtel—————— ]
Sent: Sunday, May 04, 2014 06:27 PM
To: Smith, Kevin W (ORP)
Subject: RE: Vapors SOW Rev 2 (2).docx

Brian ... please look aq(b)(s)

From: Harkins, Brian A

Sent: Thursday, May 01, 2014 4:49 PM
To: Smith, Kevin W {(ORP})

Subject: Vapors SOW Rev 2 (2).docx

Kevin,

Attached is the TF Vapor SOW with the changes | made shown with track changes.

Thx .. Kevin




Barnes, Nada

From: Warren, Leigh A

Sent: Wednesday, May 07, 2014 10:28 AM
To: Rutland, Paul L

Cc: Warren, Leigh A; Husa, Susan
Subject: FW: Vapors SOW Rev 2 (2).docx
Attachments: Vapors SOW Rev 2 (2) Revl.docx
Importance: High

Paul,
Can | get your e-mail concurrence on this revised SOW for SRNL IEWC,

Thanks,

Leigh Anne Warren

Project Subcontract Representative
509-376-2614

»owvashngonriver
‘ protectionsciiions

contractor to the United States Department of Energy

From: Husa, Susan
Sent: Wednesday, May 07, 2014 8:40 AM
To: Warren, Leigh A
Subject: FW: Vapors SOW Rev 2 (2).docx

Here we go.

Susan

From: Skwarek, Raymond J

Sent: Tuesday, May 06, 2014 9:34 PM

To: Husa, Susan

€c: Rutland, Paul L

Subject: Fwd: Vapors SOW Rev 2 (2).docx

Let's incorporate these comments and get it approved and back to ORP. If tom fietcher has other essential comments,
we'll do another cycle. | think that is unlikely since the comments we have are from Kevin himself. Thx.

Sent from my iPhone
Ray Skwarek

Begin forwarded message:

from: "Harkins, Brian A" <Brian_A Harkins@orp.doe.gov>
Date: May 6, 2014 at 6:42:51 PM EDT



To: "Skwarek, Raymond J* <Raymond I§_Skwarek@rl.gov>
Subject: FW: Vapors SOW Rev 2 (2).docx

Ray,

I'have been waiting on comments from Tom Fletcher but he has been tied up with other things. Here are
my comments. If Tom sends me his | will pass them on. Sorry for the delay.

From: Smith, Kevin W {ORP)

Sent: Sunday, May 04, 2014 7:12 PM

To: Harkins, Brian A

Cc: Fletcher, Thomas W; Dowell, Jonathan A
Subject: Fw: Vapors SOW Rev 2 (2).docx

See below

(bX®)

M—Sent Sunday, May 04, 2014 06 27 PM
To: Smith, Kevin W (ORP)
Subject: RE: Vapors SOW Rev 2 (2).docx

Brian ... please look at [E)5) | Thx ..
Kevin

From: Harkins, Brian A

Sent: Thursday, May 01, 2014 4:49 PM
To: Smith, Kevin W (ORP)

Subject: Vapors SOW Rev 2 (2).docx

Kevin,

Attached is the TF Vapor SOW with the changes | made shown with track changes.




Barnes, Nada

e —————_— L

From: Skwarek, Raymond )

Sent: : Monday, May 05, 2014 9:33 AM
To: Husa, Susan

Subject: FW: Vapors SOW Rev 2 (2).docx

We'll need to wait to make sure we get the final version from Brian harkins, but | would expect it will be this version.

Ray

From: Olson, Dave

Sent: Monday, May 05, 2014 9:28 AM

To: Skwarek, Raymond J

Subject: Fwd: Vapors SOW Rev 2 (2).docx

Sent from my iPhone
Begin forwarded message:

From: "Smith, Kevin W {ORP)" <Kevin W _Smith@orp.doe.gov>
Date: May 5, 2014 at 11:07:29 AM EDT

To: "Olson, Dave" <Dave Qlson@rl.gov>

Subject: FW: Vapors SOW Rev 2 (2).docx

Just FYI ... Brian will work with your folks.

From: Kevin 8§(b)(6) [Smith [mailto](b)(6) ]
Sent: Sunday, May 04, 2014 6:27 PM

To: Smith, Kevin W (ORP)

Subject: RE: Vapors SOW Rev 2 (2).docx

Brian ... please look atf(b)5) Thx .. Kevin

From: Harkins, Brian A

Sent: Thursday, May 01, 2014 4:49 PM
To: Smith, Kevin W (ORP)

Subject: Vapors SOW Rev 2 (2).docx

Kevin,

=0
=5

Yapors SOW Rev 2 ATTDO0O 1L.htm
{2) Revl.docx..,

Attached is the TF Vapor SOW with the changes | made shown with track changes.



Barnes, Nada

R
From: Husa, Susan
Sent: Wednesday, May 07, 2014 8:40 AM
To: Warren, Leigh A
Subject: FW: Vapors SOW Rev 2 (2).docx
Attachments: Vapors SOW Rev 2 (2) Revl.docx; ATTO0001.htm
Here we go.
Susan

From: Skwarek, Raymond ]

Sent: Tuesday, May 06, 2014 9:34 PM

To: Husa, Susan

Cc: Rutland, Paul L

Subject: Fwd: Vapors SOW Rev 2 (2).docx

Let's incorporate these comments and get it approved and back to ORP. If tom fletcher has other essential comments,
we'll do another cycle. | think that is unfikely since the comments we have are from Kevin himself. Thx.

Sent from my iPhone
Ray Skwarek

Begin forwarded message:

From: "Harkins, Brian A" <Brian_A_Harkins@orp.doe.gov>
Date: May 6, 2014 at 6:42:51 PM EDT

To: "Skwarek, Raymond J" <Raymond | Skwarek@rl.gov>
Subject: FW: Vapors SOW Rev 2 (2).docx

Ray,

| have been waiting on comments from Tom Fletcher but he has been tied up with other things. Here are
my comments. if Tom sends me his t will pass them on. Sorry for the delay.

From: Smith, Kevin W (ORP)

Sent: Sunday, May 04, 2014 7:12 PM

To: Harkins, Brian A

Cc: Fletcher, Thomas W; Dowell, Jonathan A
Subject: Fw: Vapors SOW Rev 2 (2).docx

See below.

(b)(8) ___From; Kevin.&E_— ith [maittod — |
Sent: Sunday, May 04, 2014 06:27 PM

To: Smith, Kevin W (ORP)
Subject: RE: Vapors SOW Rev 2 (2}).docx
Brian ... please look at{(b)(5) Thx ..

Kevin




From: Harkins, Brian A

Sent: Thursday, May 01, 2014 4:49 PM
To: Smith, Kevin W (ORP)

Subject: Vapors SOW Rev 2 (2).docx

Kevin,

Attached is the TF Vapor SOW with the changes | made shown with track changes.



Barnes, Nada

e S R
From: Skwarek, Raymond J
Sent: Friday, April 25, 2014 4:03 PM
To: Husa, Susan
Subject Fwd: Savannah River National Laboratory asked to lead independent expert review of
chemical vapors and worker protection at DOE's Hanford waste tanks
Attachments: NR - SRNL Hanford Vapor review 4-25-14 FINALDOCX; ATTO0001.htm

Cau you please check this press release against the scope of work document and see if therc's anything of
significance in the rcleasc that is missing from the scope. I gave Jerry Holloway the earlier scope document to
help him prepare the press rclease, but he might have used other information as well. Thanks.

Sent from my iPhone
Ray Skwarek

Begin forwarded message:

From: "Holloway, Jerry N" <Ierry N _Holloway‘@rl.gov>

To: "Olson, Dave" <Dave_Olson{@rl.gov>, "Clark, Wyatt C" <Wyatt_C_Clark@irl.gov>,
"Kennedy, Edward E" <Edward E_Kennedy@rl.goy>, "Parkhurst, George A"

<George A_Parkhurst@rl.gov>, "Page, Rosalyn S" <Rosalvn_S_Page@rl.gov>, "McDonald,
John A" <John_A_McDonald@rl.gov>>, "Basche, Amy D" <Amy_D_Basche@rl.gov>, "Smith,
Donald K (Kent)" <Donald K_Kent_Smith@rl.gov>, "Burrows, Christopher”
<Christopher_Burrows@rl.gov>, "Johnson, Gloria J" <Gloria_J_Johnson@rl.gov>, "Thomas,
Brian R" <Brian_R_Thomas@rl.gov>, "Wilkinson, Robert E" <Robert E_Wilkinson@rl.gov>,
"Gregory, Robert E (Rob)" <Robert_E _Rob_Gregory@rl.gov>, "Little, David B"

<David B_Little(@rl.gov>, "Skwarek, Raymond I" <Raymond_J_Skwarek@rl.gov>,
"Greenwell, Roland D" <Roland D_Greenwell@rl.gov>, "Wolfley, Clinton T"

<Clinton_T _Wolfley@rl.gov>, "Robinson, John M" <John_M_Robinson arl.gov>

Subject: Savannah River National Laboratory asked to lead independent expert review of
chemical vapors and worker protection at DOE’s Hanford waste tanks

Jerry Holloway

External Affairs Manager

Washington River Protection Solutions,

contractor to the United States Department of Encrgy
509.372.9953



Barnes, Nada

RSN T VR
‘From: Skwarek, Raymond J

Sent: Wednesday, April 30, 2014 10:24 AM

To: Husa, Susan; Simpson, Charles A

Subject: IEWO

Given the ORP sense of urgency on the vapors review, SRNL might not be able to put the initial contracts in place for
their team with $240K. Can we get approval to go higher without slowing down the process substantially?

I'm asking SRNL if they have other suggestions on how to proceed, but in parallel would like to see if we cangoto a
higher dollar figure.

Thx,

Ray



Barnes, Nada

e PR
From: Skwarek, Raymond J
‘Sent: Wednesday, May 14, 2014 8:10 AM
To: Husa, Susan; sharon.marra@srnl.doe.gov
Cc: Clark, Wyatt C; Simpson, Charles A
Subject: IEWO Status

I've heard that we are providing information to fletcher that will support his approval of the $1M. Is this your
understanding? I'll be leaving the office shortly, as | have knee surgery scheduled for later this morning, but wanted to
see if there is a path to getting the IEWO established working.

Susan Husa is our lead on this. Please feel free to communicate directly with her as I'll personally be “offiine” for much
of today.

Ray



Barnes, Nada

A
From: Husa, Susan
Sent: Wednesday, April 30, 2014 2:20 PM
To: Warren, Leigh A
Subject: Noncompetitive procurement justification

Here you are.

Contract Compliance Officer
Project Contract Management
509-372-9676

2

Non competitve
procurement jus...

Contractor to the United States Department of Energy



Barnes, Nada

_
From: Skwarek, Raymond J
Sent: Wednesday, April 30, 2014 9:23 AM
To: bill. wilmarth@srni.doe.gov
Cc: sharon.marra@srnl.doe.gov; Husa, Susan; Oison, Dave
Subject: public meeting last night and follow-up for external review
Bill:

I'll call you after sending this e-mail to discuss further. As you would expect, the external review was a topic of
discussion at the meeting last night. As a result, Kevin Smith and Dave Olson would like to have the following
information from SRNL, ready for us to present Kevin and others in ORP in a briefing this coming Monday. The product
for Monday would be a briefing. I'm expecting that I'li do the briefing, but you are welcome and encouraged to be
involved to the degree you wish. Possibly you can participate by phone?

1.
2.
3.

Statement of Work
Key elements of Review Work Plan (bullets, not the details)
Schedule
a. ORP would like a start on May 12, compiete review and have draft report and internal briefings to start
to be made Sept 1, and Final report by Sept 30
b. Schedule would include some interim activities along the way (e.g. develop LOI’s, obtain vapors
historical data, interview employees)
Team make-up
a. By technical expertise and agencies being drawn upon for the team make-up
b. If some team member names are known now, include this as well
Deliverable set
a. LOI's, Draft Report, Presentations, Final Report, Conclusions, Recommendations, {I think the e-mail with
bullets you sent me the other day covers much of this)
Governance Protocol {not the detailed “how” but just acknowledgement of the various elements that will
govern the review)
a. Process for obtaining worker input
b. Process for obtaining input from other stakeholders or experts
¢. Procedure or process that will govern the conduct of the review {DOE External Review Guide and/or ?-
other SRNL processes-?)

ORP and Dave would like for you and athers on the team, if identified, to be here the week of May 12", to have an
official kickoff for the review. We would like you to be prepared to make statement to the press during that week.

We are working to get the IEWQ signed today here.

Ray



Barnes, Nada

Fram: Skwarek, Raymond J

Sent: Wednesday, April 30, 2014 10:11 AM
To: Husa, Susan

Subject: RE:

Will yau pls provide to lee ann and then Vil sign it if she brings it to me. We want to get it approved ASAP.

Ray

From: Husa, Susan

Sent: Wednesday, April 30, 2014 9:51 AM
To: Skwarek, Raymond J

Subject: RE

You are correct. Here it is with the communications bullet expanded. Sorry about that.

Susan

From: Skwarek, Raymond ]

Sent: Wednesday, April 30, 2014 8:38 AM
To: Husa, Susan

Subject: FW:

Just based on a quick look, | noted that the bullet pertaining to communications with workers referred to just “events”.
We expanded that bullet in our last review. | don’t know if there are any other changes we discussed not incorporated. |
did not perform a detailed review. Can you pls double check and make sure we have the correct version.

From: Warren, Leigh A

Sent: Wednesday, April 30, 2014 8:18 AM

To: Chacon, Alyson C

Cc: Warren, Leigh A; Wolfley, Clinton T; Skwarek, Raymond J; Husa, Susan
Subject: FW:

Alyson,

Can you obtain sighatures for me on the attached IEWO request form and return to me. | have been working with Susan
Husa on this IEWO.

| will get Steve Durfee’s.
Thanks,

LeighvArmne Wouven
Project Subcontract Representative
509 376-2614

s et river

‘ protect:on



contractor to the United States Department of Energy

From: Husa, Susan

Sent: Wednesday, April 30, 2014 7:57 AM
To: Warren, Leigh A

Subject:

Okay got the CACN

Susan

Contract Compliance Officer
Project Contract Management
509-372-9676

washingtonriver
protectionsoiutions
Contractor to the United States Department of Energy

N,



Barnes, Nada

“

From: Warren, Leigh A

Sent: Wednesday, April 30, 2014 8:33 AM
To: Skwarek, Raymond J

Cc: Husa, Susan

Subject: RE:

Here you go.

From: Skwarek, Raymond )

Sent: Wednesday, April 30, 2014 8:32 AM
To: Warren, Leigh A

Cc: Husa, Susan

Subject: RE:

Can you pls send me the entire document? thanks. | am ready to sign.

Ray

From: Warren, Leigh A

Sent: Wednesday, Aprit 30, 2014 8:18 AM

To: Chacon, Alyson C

Cc: Warren, Leigh A; Wolfley, Clinton T; Skwarek, Raymond J; Husa, Susan
Subject: FW:

Alyson,

Can you obtain signatures for me on the attached IEWD request form and return to me. | have been working with Susan
Husa on this [EWO.

| will get Steve Durfee’s.
Thanks,

Leigh-Anne Wawresn

Project Subcontract Representative
509-376-2614

257157 SOV IEWO
Vapors $-29-20,..

contractor to the United States Department of Energy
From: Husa, Susan
Sent: Wednesday, April 30, 2014 7:57 AM

To: Warren, Leigh A
Subject:

Okay got the CACN



Susan

Contract Compliance Officer
Project Contract Management
509-372-8676

Contractor to the United States Department of Energy



Barnes, Nada |

From: Husa, Susan

Sent: Wednesday, Aprit 30, 2014 10:13 AM
To: Skwarek, Raymond }

Subject: RE:

Atready done. Leigh Anne is incorporating Radcon and Environmental’ s comments and will route again.

Susan

From: Skwarek, Raymond J

Sent: Wednesday, April 30, 2014 10:11 AM
TFo: Husa, Susan

Subject: RE:

Will you pls provide to lee ann and then {'ll sign it if she brings it to me. We want to get it approved ASAP.

Ray

From: Husa, Susan

Sent: Wednesday, April 30, 2014 9:51 AM
To: Skwarek, Raymond J

Subject: RE:

You are correct. Here it is with the communications bullet expanded. Sorry about that.

Susan

From: Skwarek, Raymond ]

Sent: Wednesday, April 30, 2014 B:38 AM
To: Husa, Susan

Subject: FW:

Just based on a quick look, | noted that the builet pertaining to communications with workers referred to just “events”.
We expanded that bullet in our last review. | don't know if there are any other changes we discussed not incorporated. |
did not perform a detailed review. Can you pls double check and make sure we have the correct version.

From: Warren, Leigh A

Sent: Wednesday, April 30, 2014 8:18 AM

To: Chacon, Alyson C

Cc: Warren, Leigh A; Wolfley, Clinton T; Skwarek, Raymond J; Husa, Susan
Subject: FW.

Alyson,

Can you obtain signatures for me on the attached IEWO request form and return to me. | have been working with Susan
Husa on this IEWO,

I will get Steve Durfee’s,



Thanks,

LeighvArme Wasrew

Project Subcontract Representative
509-376-2614

? wasttrtionriver
f Protectionsui.tong

contractor to the United States Department of Energy

From: Husa, Susan

Sent: Wednesday, April 30, 2014 7:57 AM
To: Warren, Leigh A

Subject:

Okay got the CACN

Susan

Contract Compliance Officer
Project Contract Management
509-372-9676

™ \washingtonriver

waff Protectionsolutions
Contractor to the United States Department of Energy

\




Barnes, Nada

m A I
From: ' Husa, Susan
Sent: Wednesday, April 30, 2014 1:33 PM
To: Grimm, Nathan A
Subject: RE:

Sure. lust finished it.
Susan

From: Grimm, Nathan A

Sent: Wednesday, April 30, 2014 1:33 PM
To: Husa, Susan

Subject: RE:

Is there an SOW for the work?

NG

|(b)(6) I

Nathan A Grimm@®@rl.gov

Washington River Protection Solutions

contractor to the United States Department of Energy

From: Husa, Susan

Sent: Wednesday, April 30, 2014 1:32 PM
To: Grimm, Nathan A

Subject:

Nathan,

I need a fair cost estimate done for the IEWO that we are putting in place for Savannah River National Labs. Everything {
know at this point is included in the email message attached. We are thinking that it is reasonable to have a team of 6
consultants for a roughly 4 months pretty much full-time. Probably one trip out here. | have been just working on
getting the IEWO going. ! have been told that procurement requires a fair cost estimate.

Give me a call. We are expecting SRNL to prepare an assessment plan along with a schedule and estimate within 2
weeks of the award.

Susan

Contract Compfliance Officer
Project Contract Management
509-372-9676

Vapors SOW Rev
2.docx



Contractor to the United States Department of Energy



Barnes, Nada

——
From: Husa, Susan
Sent: Wednesday, April 30, 2014 9:51 AM
To: Skwarek, Raymond J
Subject: RE:

You are correct. Here it is with the communications bullet expanded. Sorry about that.
Susan

From: Skwarek, Raymond ]

Sent: Wednesday, April 30, 2014 8:38 AM
To: Husa, Susan

Subject: FW:

Just based on a quick look, [ noted that the bullet pertaining to communications with workers referred to just “events”.
We expanded that bullet in our last review. | don’t know if there are any other changes we discussed not incorporated.
1 did not perform a detaiied review. Can you pls double check and make sure we have the correct version.

From: Warren, Leigh A

Sent: Wednesday, April 30, 2014 8:18 AM

To: Chacon, Alyson C

Cc: Warren, Leigh A; Wolfley, Clinton T; Skwarek, Raymond }; Husa, Susan
Subject: FW:

Alyson,

Can you obtain signatures for me on the attached \EWO request form and return to me. | have been working with Susan
Husa on this IEWO.

| wilt get Steve Durfee’s.
Thanks,

LeighvAvnne Warrevv

Project Subcontract Representative
509-376_-2614

Vanors SOW Rev
2.docx

contractor to the United States Department of Energy

From: Husa, Susan

Sent: Wednesday, April 30, 2014 7:57 AM
To: Warren, Leigh A

Subject:

Okay got the CACN



Susan

Contract Compliance Officer
Project Contract Management
509-372-9676

Contractor to the United States Department of Energy



Barnes, Nada

AR L
From: Husa, Susan
Sent: Wednesday, April 30, 2014 9:49 AM
To: Warren, Leigh A
Subject: RE:

Okay this is the version Ray is talking about.
Susan

From: Warren, Leigh A

Sent: Wednesday, April 30, 2014 8:36 AM
To: Husa, Susan

Cc: Warren, Leigh A

Subject: FW;

Susan,
Can | get the latest version. Sounds like | might not have that.
Leigh Anne

From: Skwarek, Raymond )

Sent: Wednesday, April 30, 2014 8:34 AM
To: Warren, Leigh A .

Cc: Husa, Susan

Subject: RE:

This is not the atest version that susan and | worked. please see susan for the latest. Thanks,

Ray

Froem: Warren, Leigh A

Sent: Wednesday, April 30, 2014 8:33 AM
TYo: Skwarek, Raymond J

Cc: Husa, Susan

Subject: RE:

Here you go.

fFrom: Skwarek, Raymond )

Sent: Wednesday, April 30, 2014 8:32 AM
To: Warren, Leigh A

Cc: Husa, Susan

Subject: RE:

Can you pis send me the entire document? thanks. 1 am ready to sign.

Ray




From: Warren, Leigh A

Sent: Wednesday, April 30, 2014 8:18 AM

To: Chacon, Alyson C

Cc: Warren, Leigh A; Wolfley, Clinton T; Skwarek, Raymond J; Husa, Susan
Subject: FW:

Alyson,

Can you obtain signatures for me on the attached IEWO request form and return to me. | have been working with Susan
Husa on this IEWO.

| wilt get Steve Durfee’s.
Thanks,

LeighAnne Warrew
Project Subcontract Representative
508-376-2614

Vapers SOW Rey
2.docx

contractor to the United States Department of Energy

From: Husa, Susan

Sent: Wednesday, April 30, 2014 7:57 AM
To: Warren, Leigh A

Subject:

DOkay got the CACN

Susan

Contract Compliance Officer
Project Contract Management
509-372-9676

Contractor to the United States Department of Energy




Barnes, Nada

L R R
From: Grimm, Nathan A
Sent: Thursday, May 01, 2014 2:48 PM
To: Husa, Susan
Cc: Burt, David L (Dave); Reisenauer, John F; Garrard, Mary M (Melissa); Warren, Leigh A
Subject: ‘ RE:
Attachments: 4061 SRNL Chemica! Vapors Expert Panel IEWO FCE RO 2014 05 01 R1.xlIsx

Revision documents the contract | got the SRNL indirect rates from.

NG

Nathan_A_Grimm®@rl.gov

Washington River Protection Solutions

cantractor to the United States Dapartment of Energy

From: Husa, Susan

Sent: Thursday, May 01, 2014 12:59 PM

To: Grimm, Nathan A

Ce: Burt, David L (Dave); Reisenauer, John F; Garrard, Mary M (Melissa); Warren, Leigh A
Subject: RE:

Nathan,

Looks great based upon the information we know at this point. Thank you very much for dropping everything and
helping us out. | do appreciate it.

Cheers
Susan

Contract Compliance Officer
Project Contract Management
509-372-9676

W\ ashingtonriver
protection soitions
Contractor to the United States Department of Energy

From: Grimm, Nathan A

Sent: Thursday, May 01, 2014 12:13 PM

To: Husa, Susan

Cc: Burt, David L (Dave); Reisenauer, John F; Garrard, Mary M (Melissa); Warren, Leigh A
Subject: RE:

Susan

See if this fits the bill for you. Let me know if you have any revisions that you would like made.
1



Thanks

NG

|(b)(6)
athan rmm@rl.gov

Washington River Protection Solutions
contractor to the United States Department of Energy

From: Husa, Susan

Sent: Wednesday, April 30, 2014 1:32 PM
To: Grimm, Nathan A

Subject:

Nathan,

I need a fair cost estimate done for the IEWO that we are putting in place for Savannah River National Labs. Everything |
know at this point is included in the email message attached. We are thinking that it is reasonable to have a team of 6
consultants for a roughly 4 months pretty much full-time. Probably one trip out here. | have been just working on getting
the IEWO going. | have been told that procurement requires a fair cost estimate.

Give me a call. We are expecting SRNL to prepare an assessment plan along with a schedule and estimate within 2 weeks
of the award.

Susan

Contract Compliance Officer
Project Contract Management
509-372-9676 '

P \washingtonriver
waff Protectionsoiutions

Contractor to the United States Department of Energy



Barnes, Nada

L T R R
From: Skwarek, Raymond J

Sent: Wednesday, April 30, 2014 8:34 AM

To: Warren, Leigh A

Cc: Husa, Susan

Subject: RE:

This is not the atest version that susan and | worked. please see susan for the latest. Thanks.

Ray

From: Warren, Leigh A

Sent: Wednesday, April 30, 2014 8:33 AM
To: Skwarek, Raymond J

Cc: Husa, Susan

Subject: RE:

Here you go.

From: Skwarek, Raymond ]

Sent: Wednesday, April 30, 2014 8:32 AM
To: Warren, Leigh A

Cc: Husa, Susan

Subject: RE:

Can you pls send me the entire document? thanks, | am ready to sign.

Ray

From: Warren, Leigh A

Sent: Wednesday, April 30, 2014 8:18 AM

To: Chacon, Alyson C

Cc: Warren, Leigh A; Wolfley, Clinton T; Skwarek, Raymond J; Husa, Susan
Subject: FW:

Alyson,

Can you obtain signatures for me on the attached IEWO request form and return to me. | have been working with Susan
Husa on this IEWQ.

1 wili get Steve Durfee's,
Thanks,
Leigh Anne Warvery

Project Subcontract Representative
509-376-2614



B ashsonriver
‘ protectlon SO

contractor to the United States Department of Energy

From: Husa, Susan

Sent: Wednesday, April 30, 2014 7:57 AM
To: Warren, Leigh A

Subject:

Okay got the CACN

Susan

Contract Compliance Officer
Project Contract Management
509-372-9676

P_W washingtonriver
protection sofutions

Contractar to the United States Department of Energy



Barnes, Nada

e R
From: Skwarek, Raymond J
Sent: A Thursday, April 24, 2014 8:57 AM
To: McDonald, John A; Wolfley, Clinton T; Kennedy, Edward E
Ce: Husa, Susan
Subject: RE: bullet's of scope of vapors independent technical review team
Thanks!}

From: McDonald, John A

Sent: Thursday, April 24, 2014 8:56 AM

To: Skwarek, Raymond J; Wolfley, Clinton T; Kennedy, Edward E

Cc: Husa, Susan

Subject: RE: builet's of scope of vapors independent technical review team

My thoughts below. | underlined the basic concept | think should be reviewed in each sentence. | built on what was
provided.

From: Skwarek, Raymond J

Sent: Wednesday, April 23, 2014 5:02 PM

To: McDonald, John A; Wolfley, Clinton T; Kennedy, Edward E

Cc: Husa, Susan

Subject: bullet's of scope of vapors independent technical review team

Please provide your comments and thoughts by mid-morning tomorrow if possible. Thanks.

These are still draft and subject to change, so | would not distribute these out to others at this time.

Ray

Anticipated Areas of Vapors Evaluation

The scope of this evaluation will include the fotlowing factors:

|(b)(5) ISept 2008 and Oct 2010)[BX5) |
(b)(5) '

[®)E) jo rkergl(b)(s)

(b)S)

(bXS)




(BX5)




Barnes, Nada

From: McDonald, John A

Sent: Thursday, April 24, 2014 8:56 AM

To: Skwarek, Raymond J; Wolfley, Clinton T; Kennedy, Edward E

Cc: Husa, Susan

Subject: RE: bullet's of scope of vapors independent technical review team

My thoughts below. | underlined the basic concept I think should be reviewed in each sentence. I built on what was
provided.

From: Skwarek, Raymond J

Sent: Wednesday, April 23, 2014 5:02 PM

To: McDonald, John A; Wolfley, Clinton T; Kennedy, Edward E

Cc: Husa, Susan

Subject: buliet's of scope of vapors independent technical review team

Please provide your comments and thoughts by mid-morning tomorrow if possible. Thanks.

These are still draft and subject to change, so | would not distribute these out to others at this time.

Ray

Anticipated Areas of Vapors Evaluation

The scope of this evaluation will include the following factors:

)5 ](Sept 2008 and Oct 2010) [BX5)
(b)5) |
O Jworkers [B)(5) |

[




(bX5)




Barnes, Nada -
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From: Skwarek, Raymond J
Sent: Thursday, May 01, 2014 4:42 PM
To: Husa, Susan
Subject: RE: IEWO SOW Changes

Changes wiil not come until tomorrow.

From: Husa, Susan

Sent: Thursday, May 01, 2014 2:41 PM
To: Skwarek, Raymond J

Subject: IEWO SOW Changes

Ray,

Leigh-Anne says that we need to get sign-offs again but she is going to do it via email to speed up the process. We are
ready and waiting to make the changes.

Cheers
Susan

Contract Compliance Officer
Project Contract Management
509-372-9676

M. ashingtonriver
protectionsoiutions
Contractor to the United States Department of Energy



Barnes, Nada
TR
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From: Sams, Terry L
Sent: Wednesday, May 07, 2014 11:31 AM
To: Warren, Leigh A; Chacon, Alyson C; Roberson, Dale L; Randles, Jason J; Miskho, Anthony
G: Butler, J D (Dane). Wolfley, Clinton T; Thompson, Leo E
Cc: Shuford, David H (Dave); Husa, Susan
Subject: RE: IEWO SRNL Vapor SOW approval

| have reviewed the latest version and | concur with the changes.

Terry L. Sams,rmp
Manager, Process Engineering Analysis
WRPS Central Engineering

business: 509-376-4653

(b)6gel: 509 —— ]

2‘, washingtonriver
iad¥ protectionsolutions

contractor to the United States Department of Energy

From: Warren, Leigh A

Sent: Wednesday, May 07, 2014 9:13 AM

To: Chacon, Alyson C; Roberson, Dale L; Randles, Jason J; Sams, Terry L; Miskho, Anthony G; Butler, J D (Dane);
Wolfley, Clinton T; Thompson, Leo E

Cc: Shuford, David H (Dave); Husa, Susan

Subject: RE: IEWO SRNL Vapor SOW approval

Latest copy just in case you need to send e-mail concurrence.

Leigh Anne

From: Warren, Leigh A

Sent: Wednesday, May 07, 2014 9:08 AM

To: Chacon, Alyson C; Roberson, Dale L; Randles, Jason J; Sams, Terry L; Miskho, Anthony G; Butler, J D (Dane);
Wolfley, Clinton T; Thompson, Leo E

Cc: Warren, Leigh A; Shuford, David H (Dave); Husa, Susan

Subject: IEWO SRNL Vapor SOW approval

Importance: High

All,

Changes have been made to the SOW for SRNL Vapor. These are comments from DOE/Kevin Smith. | need you to be able
to approve this in Asset Suite when it comes to you or send me a e-maii concurrence. We want to get this back to DOE
this afternoon. Routing order:

Alyson Chacon
Leigh Anne Warren
Dale Roberson



Jason Randles

Terry Sams for Dave Shuford (Engineering)
Tony Miskho

Dane Butler

Clint Wolfley

Leo Thompson

Thanks you once again for your help.

Leigh Arme Warres
Project Subcontract Representative
509-376-2614

BB ase mronriver

i

waff Protectionsu.ions

contractor to the United States Department of Energy



Barnes, Nada

From: sharon.marra@srnl.doe.gov

Sent: Wednesday, May 14, 2014 8:26 AM
To: : Skwarek, Raymond J

Ce: Husa, Susan

Subject: Re: IEWO Status

Thanks, Ray. | will get back out here again soon - need to figure out best time.

(b)i6)

I

Sent from my iPhone

> On May 14, 2014, at 8:22 AM, "Skwarek, Raymond J"
<Raymond_J Skwarek@rl.gov> wrote:
>

> Thanks for the update.
>
> Sorry, Sharon, that we didn't catch up with each other yesterday. |
> was
busy, as I'm going to be out of the office for much of the next week or so, and | know you were tied up in the corporate
board. | would have liked to spend a few minutes with you face to face, and I'm sure we'll get a chance to do that soon.
thanks for the great support of you, bill, and SRNL on this review.
>
> Ray
>
>
> ---—-0Original Message—-—
> From: sharon.marra@srnl.doe.gov {mailto:sharon.marra@srnl.doe.gov)
> Sent: Wednesday, May 14, 2014 8:13 AM
> To: Skwarek, Raymond J
> Cc: Husa, Susan; Clark, Wyatt C; Simpson, Charles A
> Subject: Re: IEWO Status
> .
>
> He told me yesterday he has what he needs and that we should expect to
see funding in a day or do and if not to let him know. | have given our folks a heads up to look for it.
5 .
> Thanks.
>
> Sent from my iPhone
>
> On May 14, 2014, at 8:10 AM, "Skwarek, Raymond J" .
<Raymond_J_Skwarek@rl.gov
> >wrote:
>
> I've heard that we are providing information to fletcher that will



support his approval of the $1M. Is this your understanding? I'll be leaving the office shortly, as | have | Y ()
scheduled for later this morning, but wanted to see if there is a path to getting the IEWO established working. o
S ,

>

>

> Susan Husa is our lead on this. Please feel free to communicate

> directly

with her as I'll personally be “offline” for much of today.

>

>

>

> Ray



_Bjrn%, Nada

e S T R R R

From: Skwarek, Raymond J

Sent: Wednesday, May 14, 2014 8:22 AM
To: o ‘sharon.marra@sml.doe.gov'

Ce: Husa, Susan

Subject: RE: IEWO Status

Thanks for the update.

Sorry, Sharon, that we didn't catch up with each other yesterday. | was busy, as I'm going to be out of the office for
much of the next week or 5o, and | know you were tied up in the corporate board. | would have liked to spend a few
minutes with you face to face, and I'm sure we'll get a chance to do that soon. thanks for the great support of you, bill,
and SRNL on this review.

Ray

~——Original Message-----

From: sharon.marra@srnl.doe.gov [mailto:sharon.marra@srnl.doe.gov]
Sent: Wednesday, May 14, 2014 8:13 AM

To: Skwarek, Raymond J
Cc: Husa, Susan; Clark, Wyatt C; Simpson, Charles A
Subject: Re: IEWO Status

He told me yesterday he has what he needs and that we should expect to see funding in a day or do and if not to let him
know. | have given our folks a heads up to look for it.

Thanks.

Sent from my iPhone

On May 14, 2014, at 8:10 AM, "Skwarek, Raymond J" <Raymond_J Skwarek@rl gov ‘
> wrote: :

. N .,,‘::"_4"}*",‘,' : . :
I've heard that we are providing information to fletcher that will support his approval of the $1M. Is this your

(b)(@nderstanding? I'll be leaving the office shortly, asthave———  kcheduled for later this mormng, but wanted to

see if there is a path to getting the IEWO established working.

Susan Husa is our lead on this. Please feel free to communicate directly with her as I'll personally be “offline” for much
of today.

Ray



Barnes, Nada
M

From: Skwarek, Raymond J

Sent: Tuesday, April 29, 2014 9:39 AM

Ta: bill.wilmarth@srnl.doe.gov

Cc sharon.marra@srnl.doe.gov; Husa, Susan
Subject: Re: Important Question - Please Read

FOH stands for federal occupational health organization. I looked at their website, it's pretty impressive and
they seem to have the expertise to perform this portion of the review.

Sent from my iPhone
Ray Skwarck

On Apr 28, 2014, at 8:33 AM, "bill.wilmarth@sml.doe.gov" <bill wilmarth@}srnl.doe.gov> wrote:

This was discussed with the lab director and certainly has his views. What time would you like to talk?

Fram: "Skwarek, Raymond J* <R kwarek@rl.gov>
To: "bill. wiimarth@sml.doe qov" <blil wilma! ml.doe gov>, "sharon marra@sml.doe.gov" <sharon marra@smi.doe gov>,

Ce: "Husa, Susan” <Susan_Husa@rl.gov>
Date: 04/28/2014 11:00 AM

Subject: FW. Important Question - Please Read

Bill and Sharon:

Please note below. There is an interest from DOE-RL to conducting the occupational medical provider review as
part of the review being done by SRNL. Bill, you may recall when we first spoke, there were two ways this portion
of the review could be done, 1.) as part of the SRNL review, or 2.) as a separate review. An initial decision was
made to keep It as a separate review, and the scope and press release documents that were prepared last week
reflected that, in that the medical provider scope was not included in any of the information developed.

Over the weekend, it appears that DOE here is now interested in performing a single review, and therefore
including the medical provider scope into the SRNL review, so we have one comprehensive review. If you read
below, an organization called FCH {Federal Occupational Health) was going to perform the medical provider review
for DOE-RL later this year. SRNL is welcomed to use this organization to assist in this portion of the review, if you
desire. You can secure other expertise as well. This is your decision to make, there is no direction to you to use this
organization.

Are you OK with including this scope? Any issues we need to deal with aver and above thaose stated by Dave Olson
below? We are looking at how to handle the contract issues between ORP and RL sides of DOE.

Ray

From: Olson, Dave .
Sent: Saturday, April 26, 2014 6:48 PM

To: Skwarek, Raymond J

Cc: Holloway, Jerry N



TbXE)

(b))
(b)S)

Subject: Fwd: Important Question - Please Read

Let's discuss on Monday moming. We will need to stay clcan on scope and contract, as well as
figuring out how to cover this piece which was not on the press release of agreed to by SRNL.
We will need resolution before Tuesday night.

Sent from my iPhone

Begin forwarded message:

From: "Dowell, Jonathan A" <Jonathan A Dowell@orp.doc.gov>

Date: April 26, 2014 at 6:19:40 PM PDT

To: "Smith, Kevin W (ORP)" <Kevin_W_Smith@orp.doe.gov>

Cc: "Olds, Theodore E (Erik)" <Theodore E_Erik_Olds(@orp.doe.gov>, "Harkins, Brian A"

<Brian_A_Harkins@orp.doe.gov>, "Olson, Dave” <Dave_Olson@il.gov>, Jonathan Dowell
<jdsubman{@yahoo.com>

JD

(bXS)
(bXS)

(bXS)

(bX5)

(bXS)

Begin forwarded message:

From: "Shoop, Doug 5" <doug.shoop/@irl.doc.gov>

Subject: Fwd: Important Question - Please Read
i - I believe we should be ablel

Date: April 26, 2014 at 1:04:29 PM PDT

To: "Flynn, Karen L" <karen flynn@rl.doe.gov>, "Dowell, Jonathan A"
<Jonathan A Dowelli@om.doe.gov>

Subject: Re: Important Question - Please Read
Karen, I have discussed with JD and we have concluded that the ]

e

Understanding you are on travel next week, could you please provide JD the] I )¢

Please don't hesitate to Ict me know if you have any questions or concemns.

Thank you
Doug

Sent from my iPad

On Apr 26, 2014, at 11:00 AM, “Shoop, Doug S" <doug.shoop@rl.doe.gov> wrote:




®XE)

Thanks
Doug

Sent from my iPad

On Apr 26,2014, at 10:51 AM, "Flynn, Karen L" <karen.flynn/@xl.doe.gov> wrote:

(bX5)

Sent from my iPad

On Apr 26, 2014, at 12:32 PM, "Shoop, Doug S" <doug.shoop@ri.doe.gov> wrote:

®Xs) Thanks Karen

(bXS)

Thanks
Doug

Sent from my iPad

On Apr 26, 2014, at 10:28 AM, "Flynn, Karen L" <karen.flvon(@rl.doe.gov> wrote:

Doug,

I8 ‘ hat | know is that]

Sent from my iPad

On Apr 26, 2014, at 9:16 AM, "Shoop, Doug S" <doug.shoop/@rl.doe.gov> wrote:

(bX5) Jg.axen..,.do.gxm..knm&mh}’ih&! —

o6 F




(bX5)

Thank you
Doug

Sent from my iPad

Begin forwarded message:

From: "Lutz, Karen" <karcn.lutz@rl.doe.gov<mailto:karcn.lutz@rl.doc.gov>>

Date: April 25, 2014 at 3:39:06 PM PDT :

To: "Shoop, Doug S" <Qo_ug.sgqog@rl.doe.gg_v_<m.ailt0:doug.shoop@rl.doe,g0v>>, "Flynn,
Karen L" <karen.flynn@rl.doe.gov<mailto:karen. flynn/@rl.doc.gov>>

Ce: "Hardy, Cameron M" <cameron.hardy@r).doe.gov<mailto:cameron hardy@rl.doe. gov>>
Subject: Fwd: Savannah River National Laboratory to Lead Independent Expernt Review of
Chemical Vapors and Worker Protection at Tank Farms

(bX5) FYI - Karcn, checking 1o see if you were able to find-out abeut] e

Thanks, Karen
Sent from my iPad

Begin forwarded message:

From: “ORP Office of Communications

<ORP_Officc_of Communications(@rl.gov<mailto:ORP_Office_of Communications@rl pov>>
Date: Apnl 25,2014 at 3:25:09 PM PDT

Subject: Savannah River National Laboratory to Lead Independent Expert Review of Chemical
Vapors and Worker Protection at Tank Farms

ANNOUNCEMENT

Department of Energy

ORP No.: 14-048

Office of River Protection

P.0O. Box 450



Richland, Washington 99352

Issued: 4-25-2014

To:

All ORP Employees and Support Staff

Subject:

Savannah River National Laboratory to Lead Independent Expert Review of Chemical Vapors
and Worker Protection at Tank Farms

Today, the Savannah River National Laboratory (SRNI.) announced they will oversee a panel of
independent experts reviewing Washington River Protection Solutions 1.LC (WRPS)
management of the chemical vapors program. The Office of River Protection (ORP) encouraged
WRPS to explore a wide range of alternatives to help resolve the tank vapor concerns at the
Hanford site. The objective of the independent panel is to make recommendations to further
protect workers in the tank farms. WRPS is focused on expeditiously moving forward with this
initiative designed to complement a wide range of actions to minimize worker cxposure. ORP
supports the decision to have the revicw led by SRNL, a national laboratory with the resources
needed to assemble a group of credible experts to conduct this review and make independent
recommendations. The press release from SRNL is attached.

[attachment "smime.p7m" delcted by Bill Wilmarth/SRNL/Srs] [attachment "ATT00001 . htm"
deleted by Bill Wilmarth/SRNL/Srs]



Barnes, Nada
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From: Skwarek, Raymond J
Sent: Wednesday, April 23, 2014 8:27 AM
To: Simpson, Charles A; Olson, Dave; Thomas, Brian R
Cc: Clark, Wyatt C; Basche, Amy D; Holloway, Jerry N; Husa, Susan
Subject: RE: Independent Expert Review of Vapors

Charles, thanks for your support on this and your email.

The approach and direction for the review has morphed over the past day. The review is not going to conducted
(b)4k@Bh—  and the HPMC related element of the review is being eliminated. We are going to request that RL
sponsor and conduct their own study regarding the medical provider and workers comp aspects.

Susan and | have already talked once about this yesterday, albeit the old approach was still the plan. I'm pleased to have
her support. I'll work with her today regarding the new approach. It would still be good to have an advance
understanding of allowability. It should not be a problem as other independent technical reviews are normally
allowable.

I don't have the documents or records, but having been involved with th,.Lam..conﬂdent,thatjl.ggﬂ_(ﬂafb)(5)
good bit more than $50K. | expect that with the new approach it also wil e more than $50K The new approach will

approach involves SRNL managing the review, and their rates are up there, as are all national lab s.

Ray

~—Qriginal Message~—

From: Simpson, Charles A

Sent: Wednesday, April 23, 2014 7:27 AM

To: Olson, Dave; Thomas, Brian R

Cc: Clark, Wyatt C; Basche, Amy D; Skwarek, Raymond J; Holloway, Jerry N; Husa, Susan
Subject: RE: Independent Expert Review of Vapors

Ray,

For information as we move forward on the SOW, we met with the ORP CO and Brian Harkins on Monday with the intent

of establishing an advance agreement on the allowability of costs associated with the independent expert review. We
reviewed the draft SOW as provided in the attached email, and the initial unofficial assessment was that elements of any
SOW that related to medical records management and medical treatment would need to be handled through the HPMC
contract and would likely not be allocable under the TOC. Wade is coordinating with DOE legal before returning an

answer to us on advance agreement on allowability. Lack of a response does not make costs unallowable but does

introduce downstream risk. The last time such a study was conducted in 2010 throughl_——J}it-appeared that tHP)(4),(b)(5)
amount spent was about $50K (which seems low to me, but data onimbufsementslsn!t.themostdetaﬂéa),(f_)-_(b)(ﬁ
so that risk is probably acceptable - especially now that we are conducting the review through the ESH&Q program and

will have more internal controls on what areas are investigated (i.e., allocable under the contract), and how much is

spent (i.e., reasonableness of cost incurred).

Susan Husa is available to support review and input on a SOW as we move forward. She is already fully engaged in the
topic and participated in the initial discussion with Wade and Brian.

1




Charles Simpson

Contracts Manager

{509} 372-0274 (desk)

W:;;hington River Protection Solutions

Contractor to the United States Department of Energy

-~-—QOriginal Message----

From: Olson, Dave

Sent: Wednesday, April 23, 2014 6:03 AM

To: Thomas, Brian R

Cc: Clark, Wyatt C; Basche, Amy D; Simpson, Charles A; Skwarek, Raymond J; Holloway, Jerry N
Subject: independent Expert Review of Vapors

Please have John work with Ray today to get the subcontract in place with SRNL to perform an independent expert
review of our chemical vapor management program. Ray has the details we would like it to officially start next Monday.
We discussed with them last night and they have a leader ready to go. Ray has a first pass at a statement if work. ORP is
fully on board. The funds and budget would come out of ESHQ programs.

- Dave Olson



Barnes, Nada
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from: Skwarek, Raymond )
Sent: Thursday, May 01, 2014 9:11 AM
To: Husa, Susan
Subject: RE: Noncompetitive procurement justification

Thanks.

Ray

From: Husa, Susan

Sent: Thursday, May 01, 2014 8:23 AM

To: Skwarek, Raymond J

Cc: English, Maureen D

Subject: RE: Noncompetitive procurement justification

Okay the document has been given to ORP. ORP understands the situation and will work on push it through their
system by the end of today. If they can do that it would be amazing but clearly it is moving.

Susan

From: Skwarek, Raymond J

Sent: Thursday, May 01, 2014 8:01 AM

To: Husa, Susan

Cc: English, Maureen D

Subject: RE: Noncompetitive procurement justification

It's signed and here in my office. I'd like to get this out of WRPS and into ORP's hands today, as soon as possible. When
do you think that can happen? Thanks.

Ray

From: Husa, Susan

Sent: Wednesday, Aprit 30, 2014 2:50 PM

To: Skwarek, Raymond J

Cc: Warren, Leigh A

Subject: FW: Noncompetitive procurement justification

Ray,

Please print off and sign the attached PDF as my manager. This was another step that is required for increasing the
dollar amount. The fair cost estimate is underway teo.




Susan

From: Husa, Susan

Sent: Wednesday, April 30, 2014 2:20 PM

To: Warren, Leigh A

Subject: Noncompetitive procurement justification

Here you are.

Contract Compliance Officer
Project Contract Management
509-372-9676

<< File: Nan competitve procurement justification.pdf >>
Contractor to the United States Department of Energy



Barnes, Nada

R A
From: Husa, Susan
Sent: Thursday, May 01, 2014 8:18 AM
To: Skwarek, Raymond J
Cc: English, Maureen D
Subject: RE: Noncompetitive procurement justification
Ray, |

it will. It is already to go. 1got an okay from procurement to proceed without the fair cost estimate completed with the
understanding that the estimator will finish it. The IEWO will be delivered to the ORP project controls analyst as soon
as she gets out of a meeting. We were reluctant to just leave it on her chair. | had calied her at the beginning of this
process so she is prepared and has been waiting.

Susan

From: Skwarek, Raymond J

Sent: Thursday, May 01, 2014 8:01 AM

To: Husa, Susan :

Cc: English, Maureen D

Subject: RE: Noncompetitive procurement justification

It's signed and here in my office. I'd like to get this out of WRPS and into ORP’s hands today, as soon as possible. When
do you think that can happen? Thanks.

Ray

From: Husa, Susan

Sent: Wednesday, April 30, 2014 2:50 PM

Ta: Skwarek, Raymond J

Cc: Warren, Leigh A

Subject: FW: Noncompetitive procurement justification

Ray,

Please print off and sign the attached PDF as my manager. This was another step that is required for increasing the
doliar amount. The fair cost estimate is underway too.

Susan

From: Husa, Susan
Sent: Wednesday, April 30, 2014 2:20 PM



To: Warren, Leigh A
Subject: Noncompetitive procurement justification

Here you are.

Contract Compliance Officer
Project Contract Management
509-372-9676

<< Fite: Non competitve procurement justification.pdf >>
Contractor to the United States Department of Energy



Barnes, Nada

From: billwilmarth@srnl.doe.gov

Sent: Saturday, April 26, 2014 5:22 PM

To: Skwarek, Raymond J

Cc: sharon.marra@srnl.doe.gov; Husa, Susan
Subject: Re: Review scope bullets

Beside the cultural aspects that | am sure have been fed back. | am ok with this.
Sent from my iPad

On Apr 24, 2014, at 5:29 PM, "Skwarek, Raymond J" <Raymond_J_Skwarek@rl.gov
> wrote:

Bill, attached is a updated version of the scope statements. It’s still a draft, and we welcome any comments you wish to
offer, or questions you may have to clarify. This version is pretty similar to the original version, but has a few additional
items.

Thx,

Ray

<SRNL Vapors Review DRAFT2.docx>



Barnes, Nada

R O A
From: Skwarek, Raymond J
Sent: Wednesday, April 30, 2014 1:20 PM ,
To: Warren, Leigh A; Chacon, Alyson C; Wolfley, Clinton T; Durfee, Steven R
Ce: Husa, Susan; Wagar, Benjamin A ’
Subject: RE: revised IEWO request form

1 approve. Do | need to sign again? thanks.

Ray

From: Warren, Leigh A

Sent: Wednesday, April 30, 2014 11:21 AM

To: Chacon, Alyson C; Skwarek, Raymond J; Wolfley, Clinton T; Durfee, Steven R
Cc: Warren, Leigh A; Husa, Susan; Wagar, Benjamin A

Subject: revised IEWO request form

Alyson,
Here is the revised IEWO request form for 1M. Can you please obtain signature again on this.
Thank you,

Leigh Anne Warren
Project Subcontract Representative

509-376-2614
&> washingtonriver
g protectionsolutions

contractor to the United States Department of Energy



Barnes, Nada
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From: Skwarek, Raymond J
Sent: Thursday, Apnil 24, 2014 12:59 PM
To: Husa, Susan
Subject: RE: Revised scope with comments
Follow Up Flag: Follow up
Flag Status: Flagged
it was nearly impossibte for me to take{(b)(6) Jnput, some of which was good, and integrate it as an-

amendment to the existing list we had. It was ¢ausing all sorts of duplication and confusion.

(b)@nd 1 didn’t want to include everything— | provided, such as “interview workers”. That's not a scope, that’s a how. also

don’t want this high powered team to review our work control program, that’s not their strength. Feel free to try to
clean my version up further if it’s confusing, but | am not attempting to capture all of{(b)X8) jor -.}ems__ (b)(6)

Anyway, | did the best | could and asked mo to clean up the formatting for us.

Ray

From: Husa, Susan

Sent: Thursday, April 24, 2014 12:29 PM
To: Skwarek, Raymond J

Subject: RE: Revised scope with comments

Scunds good.

From: Skwarek, Raymond J

Sent: Thursday, April 24, 2014 12:07 PM
To: Husa, Susan

Subject: RE: Revised scope with comments

Let me work on this right now. I’'m not fully comfortable with it. Wil get back to you shortly.

From: Husa, Susan

Sent: Thursday, April 24, 2014 11:57 AM
Ta: Skwarek, Raymond J

Subject: Revised scope with comments

The contractor (SRNL) will lead an Independent Technical Review Team to evatuate the chemical vapors and
odors at the Tank Farms. This evaluation will consider the following factors

®Xc) e [(Sept 2008 and Oct 2010)] .N._‘._._.wN..A..ﬁ__ﬂ?)@____
(bXs) e S — |

(b)(5) B T s .onrke:! I

(bX(5) . . I

(bX5) N




(®X5) _

Contract Compliance Officer
Project Contract Management
509-372-5676

&> washingtonriver
protectionsoiutions
Contractor to the United States Department of Energy



Barnes, Nada

From:
Sent:
To:
Subject

Skwarek, Raymond J
Monday, April 28, 2014 2:50 PM
Husa, Susan

: Re: Savannah River National Laboratory asked to lead independent expert review of

chemical vapors and worker protection at DOE's Hanford waste tanks

Yes for sure they will.

Sent from my iPhone
Ray Skwarek

On Apr 28, 2014, at 2:12 PM, "Husa, Susan" <Susan Husa@rl.gov> wrote:

Ray,

I am thinking that SRNL will have to go out on site at some point to conduct their evaluation. Am |
thinking correctly? '

Susam

From: Skwarek, Raymond }

Sent: Monday, April 28, 2014 11:49 AM

To: bill.wilmarth@srnl.doe.gov

Cc: Husa, Susan; sharon.marra@srnl.doe.gov

Subject: FW: Savannah River National Laboratory asked to lead independent expert review of chemical
vapors and worker protection at DOE’s Hanford waste tanks

Bill:

Here is the final press release. The safety culture related scope and wording is removed.

Ray

From: Holloway, jerry N

Sent: Friday, Apri! 25, 2014 3:21 PM

To: Olson, Dave; Clark, Wyatt C; Kennedy, Edward E; Parkhurst, George A; Page, Rosalyn S; McDonald,
John A; Basche, Amy D; Smith, Donald K (Kent); Burrows, Christopher; Johnson, Gioria J; Thomas, Brian
R; Wilkinson, Robert E; Gregory, Robert E (Rob); Little, David B; Skwarek, Raymond J; Greenwell, Roland
D; Wolfley, Clinton T; Robinson, lohn M

Subject: Savannah River National Laboratory asked to lead independent expert review of chemical
vapors and worker protection at DOE’s Hanford waste tanks

Jerry Holloway

External Affairs Manager

Washington River Protection Solutions,

contractor to the United States Department of Energy

509.372.9953



Earnes, Nada

ML

From: Skwarek, Raymond J

Sent: Tuesday, Apnl 29, 2014 7:34 PM

To: Greenweli, Roland D

Ce: Husa, Susan; McDonald, John A |
Subject: Re: Scope revision

HPMC was always OK with it. That wasn't the issue. SRNL does not want to include that portion of the scape in their
review. So it is not included.

Sent from my iPhone
Ray Skwarek

On Apr 29, 2014, at 5:18 PM, "Greenwell, Roland D" <Roland D_Greenwell@rl.gov> wrote:

®)xe)

Ray,

Ray,

Dave mentioned to me that HPMC agreed to be included as a subject of the external review. | may have
missed it, but is that incorporated in this SOW? | think it will be very beneficial to have their function in
vapor exposure management reviewed.
Otherwise, | agree with the scope statement.
Doug Greenwell

Manager, Continuous Improvement
Strategic Pfanning and Technology Group
Washington River Protection Solutions
2420 Stevens, Room 170

Richland, WA 99352

Office: 509-376-2504

Cell: s0of - —— ]

Contractor to the United States

From: Skwarek, Raymond J

Sent: Tuesday, April 29, 2014 11:27 AM

To: Greenwell, Roland D; McDonald, John A
Cc: Husa, Susan

Subject: FW: Scope revision

lincorporated your comments from your prior responses as | thought appropriate. | added number of
them, but also found some to be too detailed, and some were more like a comment, not a scope
definition. Thanks for your help.

Here’s what we have now. Note that the safety culture was removed from the scope. That will be the
biggest change you see.

This is getting closer the last chance you may have to influence the scope, so please review and offer
specific changes or additions by COB today. Please note that | don’t want to get into much more depth. |
want to allow the independent SRNL team leeway in what they look at and how they do it. is there
anything big that I've overlooked? This has been sent to SRNL as a draft.

Thx

Ray

From: Husa, Susan
Sent: Tuesday, April 29, 2014 9:11 AM



To: Skwarek, Raymond )

Subject: Scope revision

Here you are.

Susan

Contract Compliance Officer

Project Contract Management

509-372-9676

Contractor to the United States Department of Energy



Barnes, Nada_

R
From: Husa, Susan
Sent: Monday, April 28, 2014 4:34 PM
To: Randles, Jasan J; Roberson, Dale L
Subject: RE: SOW

Ckay this is better but as | said | do not have a good idea as to how it will be orchestrated yet.

From: Husa, Susan

Sent: Monday, April 28, 2014 4:22 PM
To: Randles, Jason J; Roberson, Dale L
Subject: SOW

Dale and lason,

Could you please take a look at this SOW. It is not finalized yet but before | send it back to Ray | wish to make sure { did
not include anything too stupid. | k now they will be going out on site so it will be more than a paper study but | do not
know how much more.

| just asked him to let me know a little about how they intend to operate. | don’t know yet.

Thank you
Susan

Contract Compliance Officer
Project Contract Management
509-372-9676

Vapors SOW .docx

Contractor to the United States Department of Energy



Barnes, Nada

R SR S, ]
From: Warren, Leigh A
Sent: Monday, May 05, 2014 2:30 PM
To: Husa, Susan
Subject: RE: SOW amendments for Vapors Study

Sounds good.

From: Husa, Susan

Sent: Monday, May 05, 2014 2:24 PM

To: Warren, Leigh A

Subject: FW: SOW amendments for Vapors Study

teigh-Anne

I spoke with Ray to see how we could handle the edits on the Vapors SOW. As you can see he requested that Fletcher
and Harkins copy me just in case it is tomorrow when we get ORP’s edits. Once we get a copy them Paul will be filling in
for Ray which is why he is on this email. He said that he did not need to see the SOW again once ORP has finalized the
document.

So, if we are going to leave on track changes in the document it just means that we have to load it up into Asset Suites
and get it routed. As you can see Ray has committed that we would do our best to have it back at ORP the same day.

Thank you for your help
Cheers
Susan

From: Skwarek, Raymond J

Sent: Monday, May 05, 2014 12:57 PM

To: Fietcher, Thomas W; Harkins, Brian A

Cc: Husa, Susan; English, Maureen D; Rutland, Paul L
Subject: SOW amendments for Vapors Study

Tom and Brian:

When you get the final ORP mark-ups on the vapors review statement of work, can you please send it to me as well as
Susan Husa, who is cc’ed on this email? | will be off on business travel tomorrow with intermittent access to my e-mails.
if you cc Susan, she will ensure it goes through the WRPS review/approval process, and back up to ORP, as soon as
possible. We'll likely have same day turnaround.

Thx, guys.

Ray




Barnes, Nada

U R
From: Warren, Leigh A
Sent: Thursday, May 01, 2014 8:22 AM
To: Wagar, Benjamin A
Cc: Husa, Susan
Subject: RE: SRNL IEWO

Thank you Ben. | will let you know once everything is in Asset Suite.

From: Wagar, Benjamin A

Sent: Thursday, May 01, 2014 8:20 AM
To: Husa, Susan; Warren, Leigh A
Subject: RE: SRNL IEWO

Hi Susan and Leigh Anne,

just passed off the paperwork to OPR. They know it is a rush and are going to try and have it pushed through the
system by the end of today.

Thank you,

Ben

From: Husa, Susan

Sent: Thursday, May 01, 2014 8:19 AM
To: Warren, Leigh A

Cc: Wagar, Benjamin A

Subject: FW. SRNL IEWO

Leigh-Anne,
Received this note and talked to John last night. The estimator Nathan Grimm will have the estimate done today too.

Cheers
Susan

From: Robinson, John M

Sent: Wednesday, April 30, 2014 7:16 PM
To: Husa, Susan

Subject: SRNL IEWO

Susan, | reccived you message this evening. Please go ahead and process through Steve Durfee. Under the
safety concerns raised it makes sense to proceed and catch up with the paperwork.



Barnes, Nada
_
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From: Wagar, Benjamin A
Sent: Thursday, May 01, 2014 8:20 AM
To: Husa, Susan; Warren, Leigh A
Subject: RE: SRNL IEWO

Hi Susan and Leigh Anne,

| just passed off the paperwork to OPR. They know it is a rush and are going to try and have it pushed through the
system by the end of today. '

Thank you,

Ben

From: Husa, Susan .

Sent: Thursday, May 01, 2014 8:19 AM
To: Warren, Leigh A

Cc: Wagar, Benjamin A

Subject: Fw: SRNL IEWO

Leigh-Anne,
Received this note and talked to John last night. The estimator Nathan Grimm will have the estimate done today too.

Cheers
Susan

From: Robinson, John M

Sent: Wednesday, April 30, 2014 7:16 PM
To: Husa, Susan

Subject: SRNL IEWO

Susan, | received you message this evening. Please go ahead and process through Steve Durfece. Under the
safety concerns raised it makes sense to procecd and catch up with the paperwork.



Requirements Package Checklist for Inter-Entity Work Orders (IEWQ)
“X" indicates item is mandatory with all requirement packages for IEWO actions

IEWO Number: MOSRV0O0115 IEWO Revision & Date: 0 05/14/2014
IEWOQ Title: Technical Peer Review Assessment for Vapors Evaluation {SRNL)

RP Initiator: Brian Harkins

Y N/A

_X_____1.DOE Inter-Entity Work Order Form: Available on the Office of River Protection Intranet page
under ORP Requirements and Package Forms

_X__ ___ 2. Statement of Work and/or Performance Cbjectives: Required for all new IEWOs and
modifications thereto which change the Statement of Work or the Performance Objectives

_X__ 3. Cost Estimate: Should be obtained from performing contractor

_%__ 4. Adescription of deliverables and schedule

_X__5. Government Furnished Property (GFP) List: Include nomenclature, DOE Barcode #, make,
model, serial number, acquisition cost, and date of acquisition {if known). Indicate whether
GFP is to be used on Government installation or removed to another location

X__ ___b. Environmental, Safety and Health requirements

___ __X_7.Security Clearances required

X_ 8. Quality Level {QL) of Work to be Performed:
QUMITY SFFECTING . QL |

{Required for all new IEWOs and madifications thereto that change the Statement of Work or the
Performance Objectives})

QL of ORP Project Work*:
QL-1:
QlL-2:

Excluded Work Activities: %

{* Refer to ORP IP TRS QSH IP 10 for definitions of Quality Level 1, Quality Level 2, and Excluded Work Activities)

QA Approval: _JE#EY 0. mAY /%_/4'4 §Z?2kd’)4~
Printed Name & idrféture Date

lof &



U.S. Department of Knergy
INTER-ENTITY WORK ORDER

1. Work Order Number:  MOSRVO00115 2. Month/Year to be recorded:
thor ase we DOE-DOE wak onbr)
Amendment Number; 0 May- 14
Authorizer
3. Authorizing Contractor or Ficld Office; DOE-Richland Operations Office (Office of River Protection)
4. Authorizing Contractor or Field Office OP] Code: RI.60 rﬁ Allotment Sy mbol: RIIOL
" 6. Budget Analyst: Pl Daiiev

Telephone: 509 3176-2050
E-Mail:  phillip.daiicy s dldoe.gov

ORP Tcchnical Point of Contact Signature:

Biiao Harkink  PPuqs 4, Mot Dae: 5oz iy
/22,4

. Authorizing Tank Far rogram Signatuve: S,
Towm Fletcher p A Date: /aa /M

Funds .-\\nilnbiK\ulhurimtitm Official's Signature:

9.
Phil Dailev Date;
10. Authorizing Contracting Officer Signature: (Required for IEAVO >S LM life of project)
; Mane McCusker Ditte;
1. Scope of Work (attach additional sheets if necded):

Technical Review for Vapors Evaluation (SRNL)

The euntractor (SRNL) will leed an ndependent Technical Review Team 1o evaluate the cheocal vapars and odons at the
Tank lams. The teamwill reyview the cument WRPS program and provide recommendations and identily further
cnhancements e WRPS programs and practices to clininate or ininimize worker exposures. Sce attached Staranent of
Wk,

51472014 - Providing SLEON.O00 o1 funding for deselop aned assessment plan within 020 weeks v-hich wilt include:
1% Approach for conducting the assessment:

2). Tewm members and their qualifications

3. Lisuing of'the infonmnation vequired (o perfonn lbe assessment:

4y Schbedule (including site visits)

5). Cust estimate,

-—
~

Pcriod of Performance: 57012014 - 09/30/2014

13.

Billing and Budgetary Information:
Adkdress: "Accounts Pavable - Waork will be billed via VIPERS. witl: reference to Work Order Number”

Funding titles: Fund Type.Appo Year.Allottee.Rpt Fnlity.Obj Cls.Program.Project.WFO.Local Use.Future Use

Funding Source: $1250.201434.425301.25422.1110909.00014%1 .0000000.0000:000.0000000

Authority | Currcat Year Cumulative
Prcvious Totnl S - S 0.00
Current Aclion S 1,000.000.00 $ 1,000,000.00
Revised Total S 1 ,000,000 00 s 1 ,00(),000.00
Performer

14. Performing Contraclor: Savannab River Nuclear Sulutions. LLC

15, Performing Contractor QP (‘ode: SRDO 1l6.

17. Cognizant Contracting Officer: Matthew Biasmy

Telephone:  RO3-952-8648 Fax 803-952-7357
Fr Mhail; Matthew.Blasiny@SRS.gov

. Performer's Funds Awilakility Authorization Ot¥ficial's Signature:

Date:

. Perfurmer's Cognizant Contructing Officer Signnture: (Requirced for IFWOs > S1M lifc of profect)

Date:

2af R




WASHINGTON RIVER PROTECTION SOLUTIONS

DOE INTER-ENTITY WORK ORDER (IEWO) REQUEST

IEWO NUMBER: (1o be assigned by Do)

IEWO SGOPE / TITLE: rdependent Fxper: Panel Study on Chemical Vapors at <hc Tank Farms

NATIONAL LAB: Savannah River Nationa. Laboratory

FIELD OFFICE: DOR-Richiand Operaliovns Office Ctfice of River Protection)

PERIOD OF PERFORMANCE;: May 1, 2014 - Sept 38, 2074

THIS FUNDING AUTHORIZATION 1,085,900.50

$
PRIOR AUTHORIZATIONS s
$ 1,000,0060.G0

———— e ———

TOTAL FUNDS AUTHORIZED
Fund Type ] Base CiToen
Bassling and Funds Contro:
is the Budget far this scope includad in the Approved Baseline? _ES___

If No, state why and/or state what authorizing ticcument / BCR includes |EWD scope:

A¥P-14-135 includes this scope

Work Breakdown Stucture {(WBS) Number: 5.1.5.2.9.16
Controt Account Charge Numbar; 201732
Resource Cede Whers Budgat Planned (21, 30M, ate.): 21
SIGNATURES .

7 4
Budget Analyst: Alyson Chacor / ‘///1 JO2 ¢ (nj‘[ﬂ‘/,‘[-t‘)‘( J

DATE

Y. 30-/<

Print Nama i / ignature L
Cost Account Manages: CLint Wol.€ley (Y, K l UL ahorana

oo

Print Name ature ©
_ 72N
WRPS Technical POC; Ray Skwarek < areey, /34y
Print Name ", nature - 7
e 7 Nl )
PPMAA Manager: Steve Durfee L /AA? ‘éﬂ(_ ‘//)"6//7/
Print Name ~-7 Signalure 77

STATEMENT OF WORK
10f8

A-6004 501 (REV 4)




Requisition #: 267157

Title: Technical Review for Vapors Evaluation (SRNL)
Revision Number: 2
Date: May, 20 2014

Prior SOW or Revision Date: May 20, 2014

1.0

2.0

3.0

Objective:

Washington River Protection Solutions (WRPS) requires the serviees of Savannah River National
Laboratory (SRNL) to establish and oversee a leam of subject malter experts to examine
hazardous chemical vapors management and related worker protection measures at the U.S.
Department ol Energy’s Tank Fanns and recominend actions to eliminate or mitigate vapor
cxposure levels.

Background/Introduction:

WRPS is cvaluating the Tank Farms for chemical vapors as a result of recent incidents that have
occurred with chemical vapors and odors. More than two dozen tank farm workers vecently
received medical alicnlion during a short time span this spring following potential low level
exposures to vapors cmanating {from the waste storage tanks. Vapor impacts to the workforce are
not ncw and there has been an average of about 5 employees per month being affected by vapors
requiring a medical asscssient. While most worker aftects have becn short term in nature and
have been rapidly retumed to work, there is still considerable concern about short and long term
potential affects. Hence WRPS has requested that this new study have an cnhanced scope for
analysis and recommendation beyond that of the two previous technical reviews of Hanford (ank
waste vapor policies and issues in 2008 and 2010,

Scope:
The contractor (SRNL) will lead a Technical Review Team to evaluate the chemical vapors and
odors at the Tank Farms.  The team will review the current WRPS program and provide

recommendations and identily further enhancements to WRPS programs and practices o
clitinate or minimize worker exposures. The review should include, but not be limited 10 a:

o Potential for engincered controls or equipment to further reduce the potential for worker
exposure to vapors and reducc risk

¢ WRPS Industrial Ilygiene program and related procedures
e Technical basis for monitoring and controlling Tank Fanms vapors

¢ [mplementation and effectivencss of prior vapor affects and their recommendations (Sept
2008 and Oct 2010)

e [H instrumentation usage and data analysis usage

¢  Workforce communications of chemical hazards, IH program sampling results, and vapor
events

s ('wrrent policies and practices associated with Tank Farm vapors

4ol



4.0

5.0

6.0

e Worker proteetions, preventative measurcs, and responscs to vapor exposures

e Consideration of immediate and potential chronic and/or latent health effects of Tank Farm
Vapor exposures

s New technology for monitoring, preventing and responding to chemical vapor releasces
e Chemical vapor data collection including technical hasis and sampling methodology
» Intcrviewing current and former workers about their concerns about vapor exposurc

o Interviewing current and former workers about working conditions, vapor exposurcs, and
cvenl response actions

® Potentially interviewing or acquiring inputs from the public and/or former tank famn workers

e Tank Fanm vapors program in regards to 10 CFR 851

Deliverables:

‘The contracior (SRNI.) shall submit a project plan within two weeks of the start date. This plan
should include the following information: 1). Approach for conducting the project;  2). Team
members and their qualifications; 3). Listing of the information required to perform the project;
4) Schedule (including site visits) and 5). Cost estimate.  The final report with reccommendations
for improvement of the chemical vapors target date for completion is  Scplember 30, 2014, A
draft report shall be submitied for factual accuracy review no later than two wecks prior the
submuittal of the final report assuming an end date of Scptember 30, 2014 or September 16, 2014,
In addition, the review team should be prepared to makes a presentation (s) to WRPS senior
management, ORP and to the WRPS employces.

Acceptance Criteria:

Acceptance shall be based on validation by the WRPS POC that the contractor has provided
requested input.

The project plan and report must incet established applicable WRPS procedures for control and
review of work products identified in Section 6.1 below. Acceptlance shall be based on validation
by the WRPS POC that the contractor has addressed all reviewer comments.

Configuration Management and Standards

6.1 Configuration Management Requirements:

New or revised Technical Documents shall be prepared in accordance with TI'C-BSM-AD-S11)-

02, Editorial Standards for Technical Documents and meet the document release criteria found in
Table 3 of TFC-ENG-DESIGN-C-25, Techmical Document Control.

6.2 Applicable Standards

APPLICABLE ENGINEERING CODES AND TOC ENGINEERING STANDARDS & PROCEDURES

Sof 8



|
" TFC-BSM-AD-STD-02,
TFC-IENG-DESIGN-C-25

Number

Title

7.0

ESH&Q Requirements

7.1

Editorial Standards for Tecchnical Documents

‘Technical Document Control

Quality Assurance Requirements:

This work scope does not include safety significant systemn, structure, or component deliverables;
and the scope does not include any deliverable that will become design input o a safety
significant system, structure, or component.

This seope of wark is to provide technical expertise to examine hazardous chemical vapors
management and related worker protection measures at the U.S. Department of Energy’s Tank
Farms.

The program applicd to this scope of work shall be equivalent to the following requirements from
the American Socicly of Mcchanical Engincers, NQA-1-2008 Quality Assurance Requirements
for Nuclear Fucitity Applications, including NQA-1a-2009 Addenda. or later version. Thosc
quality program requirements that are identified as being applicable to this scope of work are
listed below.

7.2.1

NQA-1 Criteria

Part I, Req. |

Part [, Req. 2

Part I, Req. 3

' Part 1, Req. 4
~Part],Req. 5
Part I, Req. 6

Part I, Req. 7

Part I, Req. §

PartI.Rcq. 9

Part 1. Req. 10

_Part 1. Req. 11
Part I, Req. 12
Part I, Req. 13

Pant 1, Req. [4
Part I. Req. 15

Part 1. Req. 16
. Part I. Req. 17

~Part I, Req. 18

Supplier Quality Assurance Program:

60f8

Title ‘ | Specific a
L Sections Scctions
Organization (100 & 300
100, 200,
Quality Assurance Program ;f‘)glg‘:s;
| only)
' Design Control o | N/A
_ Procurement Document Control N/A i
Instructions, Procedures, and Drawings X ]
Document Control X
Comlrol of Purchased Items and N/A
Services !
Identification and Control of ltems o N/A
Control of Processes CN/A
Inspection N/A
. Test Control . N/A —]
('; onFrol of Measuring and I'est WA
_ Equipment o .
Handling, Storage, and Shipping ) | N/A
Inspection, Test, and Operating Status N/A
Control of Nonconforming Items 1 NA
Corrective Action X }
. . i 100, 200,
Quality /\s.suuillcc Records . 300, 800
Audits X



8.0

9.0

10.0

11.0

12.0

13.0

The Contractor's Quality Assurance Program shall be subject to review at all times,
including prior to award.

7.2.2  Supplier Quality Assurance Program Changes
‘The Contractor shall, during the performance of this subcontract, submit proposed

changes to their approved quality assurance program to the WRPS Buyer for review and
concurrence prior to implementation.

7.2.3 Applicable ES&II Requirements:
No On Site Work Provisions apply.
Verification/Hold Points:

There are no specifie Verilication/Hold Points associated with this scope of work. A review of
the dratt report for factual accuracy is expected.

Rescrved

Work Location/Potential Access Requirements:

Work locations will include 2440 and 2425 Stevens, Richland, WA or closely associated
facilities. WRPS will provide the Affiliate with office space with Hanford Local Arca Network

(TII.AN) computer and telephone in the Richland office facilities when they are on-site.

Training:
Review team members will be considered as visitor badged personnel.

All subcontractor staff supporting this task shall complete the following training as needed for
sitc and facility access:

Hanford General Employee Training (1IGET) Hanford Site Standard
Tank Opcrations Contractor Specific HGET

Tank Farms Environmental Management System (EMS) Overview
Tank Farm Facility Orientation and FEHIC — CBT

Specifie training or facility information will be provided on a case by case basis depending on the
selecled locations and access requirements. Overview information on the WRPS Asscssment
Process requirements will be provided at an imitial assessinent teamm mecting.

Qualifications:

Contractor personnel provided undur this subcontract shall possess the qualifications,
certifications, and any other attributes required to complete the assigned work with emphasis of
expertise in there associated field.

Special Requirements:

There are no special requirements associated with this scope of work.

Hanford Site Access

TofR



14.0

16.0

Hanford site access will be required for this work.

Reporting/Administration;

Subcontractor information including reports, presentations, and other documents shall he
submitted in cither hard copy or electronic format as designated by WRPS. If electronic formatted
documents are required, the documents must be viewable using Microsoft 8 Windows®,
Microsoft® Office, or Adobe® Acrobat® software.

Workplace Substance Abusc Program Requirements:

A Workplace Substance Abusc Program is not required for this SOW.

WRPS Point of Contact (POC)

Bob Wilkinson, (WRPS), 509-373-9841; Robert_F_Wilkinson(u:rl.gov
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